

Office of the Executive Engineer
Savar-Keraniganj WellField Plant, Dhaka WASA,
Savar, Dhaka.

Estimate

Name of Work: Supply of NaOH and related others for chlorine neutralization system of SKWP.

The following Goods item shall be supplied at the SKWP Store of Dhaka WASA and will be finally accepted after joint inspection by the joint inspection committee. The warranty period of all items should be 12(Twelve) months from the date of final acceptance, if any fault occurs during the warranty period, the tenderer shall change or repair at his own cost. All rates have included vat, tax & others, etc.

Price Schedule for Goods PG2-2A

Sl. No.	Basis of Rate	Description	Unit	Quantity	Rate (TK)	Total Amount
1	2	3	4	5	6	7=(5*6)
1	Approved Rate	Supply of Sodium hydroxide (NaOH) solution (Min-30% Pure) at Neutralization Tank. The manufacturer's test certificate shall have to be submitted along with sodium hydroxide (NaOH) solution and refilling shall have to be done in the presence of Executive Engineers, SKWP, Deputy Chief Microbiologist, Central Lab, Assistant Engineers, and Sub-Assaitant Engineers. SKWP Engineers. Country of Origin: Bangladesh.	M.Ton	16	82,450.000	1,319,200.000

Sub Total PG2-2A (In Figure) = 1,319,200.000

Price Schedule for Related Service PG2-2B

Sl. No.	Basis of Rate	Description	Unit	Quantity	Rate	Total Amount
1	2	3	4	5	6	7=(5*6)
1	Approved Rate	Drain out of th existing Sodium hydroxide (NaOH) solution from Neutralization tank.	Job	1	9,700.000	9,700.000
2	Approved Rate	Cleaning of the Neutralization tank.	Job	1	14,550.000	14,550.000
3	Approved Rate	Dismantiling, cleaning & reinstallation of pump & fan properly.	Job	1	14,550.000	14,550.000
4	L/S	Repair, maintanance & fixing of vertical Neutralization tank pump for leaking solution.	Job	1	22,500.000	22,500.000
5	Approved Rate	Painting of the hole neutralization tank system.	Job	1	19,400.000	19,400.000

Sub Total PG2-2B (In Figure) = 80,700.000

In Total PG2-2A + PG2-2B (In Figure) = 1,399,900.000

In Words: Taka Thirteen Lakh Ninety-Nine Thousand And Nine Hundred Only.

no. 02
1023

মোঃ আবুল কালাম আজাদ
উপসহকারী প্রকৌশলী
সভার কার্যনির্বাহী ওয়েলফিল্ড প্রক্ট, ঢাকা ওয়াসা

20/9/20

কাজী বিল্লাল হোসেন
সহকারী প্রকৌশলী
সভার কার্যনির্বাহী ওয়েলফিল্ড প্রক্ট, ঢাকা ওয়াসা।

20/09
2020

মাসুদুল আলম
নিবাহী প্রকৌশলী
সভার কার্যনির্বাহী ওয়েলফিল্ড প্রক্ট, ঢাকা ওয়াসা