



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ, ঢাকা ওয়াসা
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫



উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

স্মারক নং-৪৬.১১৩.১০৩.০০.০০.০৫০.২০১৫/৬৯০জ:ত:

তারিখ: ২৪/০৮/২০২৩

বরাবর

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

Saidabad Water Treatment Plant (Manitenance),

ঢাকা ওয়াসা।



বিষয় : টেন্ডার/ডিসপেন্স/বিজ্ঞপ্তি/ বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসঙ্গে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপঃ

ক্রঃনং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The Bangladesh Today	২৩.০৮.২০২৩	২৪৮/২৩
২।	দৈনিক ভোরের কাগজ	২৩.০৮.২০২৩	"
৩।	দৈনিক আলোকিত বাংলাদেশ	২৩.০৮.২০২৩	"

সংযুক্তি : বর্ণনামতে।

AE
24/8/23

24/8/23

এ. এম. মোস্তফা তারেক
উপ-প্রধান জনতথ্য কর্মকর্তা
ঢাকা ওয়াসা।

সৈয়দ মোস্তাকিম হোসেন
নির্বাহী প্রকৌশলী
সাবাদ পানি শোধনাগার (রক্ষণাবেক্ষণ)
ঢাকা ওয়াসা।

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
mail:ee.swtp.mn@gmail.com

শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Memo No. 46.113.431.00.00.01.2023-24.094

Date: 21/08/2023


e-Tender Notice

Sl No.	Tender ID (from e-GP Portal)	Tender Reference	Name of Tender
1.	863972	46.113.431.00.00.037.2023	Re-Construction of retention wall South- East side of SWTP Phase-1.
2.	863919	46.113.431.00.00.008.2023	Re-Construction of retention wall south side of SWTP Phase-1.
3.	863727	46.113.431.00.00.027.2023	Cleaning of all water hyacinth, Garbage Trush etc from Mirdhabari to Mollah Bridge of DND Canal.
4.	863725	46.113.431.00.00.010.2023	Construction of boundary wall Fencing/Barbed wire for the East side of SWTP Phase-1.
5.	863712	46.113.431.00.00.126.2023	Reconstruction of Property boundary wall West side (120m to 150m) of SWTP-2.
6.	862578	46.113.431.00.00.125.2023	Reconstruction of Property boundary wall West side (90m to 120m) of SWTP-2.
7.	862575	46.113.431.00.00.124.2023	Reconstruction of Property boundary wall West side (60m to 90m) of SWTP-2.
8.	862571	46.113.431.00.00.122.2023	Reconstruction of Property boundary wall West side (0m to 30m) of SWTP-2.
9.	862569	46.113.431.00.00.123.2023	Reconstruction of Property boundary wall West side (30m to 60m) of SWTP-2.
10.	862562	46.113.431.00.00.121.2023	Re-Construction of demarcation boundary wall at SWTP, Phase-2 (Package-2).
11.	862559	46.113.431.00.00.120.2023	Re-Construction of demarcation boundary wall at SWTP Phase-2 (package-1).
12.	860869	46.113.431.00.00.133.2023	Reconstruction of Property boundary wall West side (280m to 300m) of SWTP-2.
13.	860867	46.113.431.00.00.132.2023	Reconstruction of Property boundary wall West side (260m to 280m) of SWTP-2.
14.	860851	46.113.431.00.00.131.2023	Reconstruction of Property boundary wall West side (240m to 260m) of SWTP-2.
15.	860834	46.113.431.00.00.130.2023	Reconstruction of Property boundary wall West side (220m to 240m) of SWTP-2.
16.	860833	46.113.431.00.00.129.2023	Reconstruction of Property boundary wall West side (200m to 220m) of SWTP-2.
17.	860821	46.113.431.00.00.128.2023	Reconstruction of Property boundary wall West side (180m to 200m) of SWTP-2.
18.	860820	46.113.431.00.00.127.2023	Reconstruction of Property boundary wall West side (150m to 180m) of SWTP-2.
19.	860788	46.113.431.00.00.025.2023	Construction of Fencing & Berbed Wire for e-PRV Chamber under water Transmission network of SWTP.
20.	860787	46.113.431.00.00.036.2023	Land Development from main gate to staff quarter of out side boundary wall at SWTP Phase-1.

ওয়ার্ড- জ:ত: ২৪৮/২০২৩

GD-1419/23 (8 x 4)

Bangladesh Today
23/08/2023


(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhulpur, Dhaka-1204.

শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

mail: ee.swtp.mn@gmail.com

Memo No: 46.113.431.00.00.01.2023-24.094

Date: 21/08/2023

e-Tender Notice

Sl No.	Tender ID (from e-GP Portal)	Tender Reference	Name of Tender
1.	863972	46.113.431.00.00.037.2023	Re-Construction of retention wall South-East side of SWTP Phase-1.
2.	863919	46.113.431.00.00.008.2023	Re-Construction of retention wall south side of SWTP Phase-1.
3.	863727	46.113.431.00.00.027.2023	Cleaning of all water hyacinth, Garbage Trush etc from Mirdhabari to Mollah Bridge of DND Canal.
4.	863725	46.113.431.00.00.010.2023	Construction of boundary wall Fencing/Barbed wire for the East side of SWTP Phase-1.
5.	863712	46.113.431.00.00.126.2023	Reconstruction of Property boundary wall West side (120m to 150m) of SWTP-2.
6.	862578	46.113.431.00.00.125.2023	Reconstruction of Property boundary wall West side (90m to 120m) of SWTP-2.
7.	862575	46.113.431.00.00.124.2023	Reconstruction of Property boundary wall West side (60m to 90m) of SWTP-2.
8.	862571	46.113.431.00.00.122.2023	Reconstruction of Property boundary wall West side (0m to 30m) of SWTP-2.
9.	862569	46.113.431.00.00.123.2023	Reconstruction of Property boundary wall West side (30m to 60m) of SWTP-2.
10.	862562	46.113.431.00.00.121.2023	Re-Construction of demarcation boundary wall at SWTP, Phase-2 (Package-2).
11.	862559	46.113.431.00.00.120.2023	Re-construction of demarcation boundary wall at SWTP Phase-2 (package-1).
12.	860869	46.113.431.00.00.133.2023	Reconstruction of Property boundary wall West side (280m to 300m) of SWTP-2.
13.	860867	46.113.431.00.00.132.2023	Reconstruction of Property boundary wall West side (260m to 280m) of SWTP-2.
14.	860851	46.113.431.00.00.131.2023	Reconstruction of Property boundary wall West side (240m to 260m) of SWTP-2.
15.	860834	46.113.431.00.00.130.2023	Reconstruction of Property boundary wall West side (220m to 240m) of SWTP-2.
16.	860833	46.113.431.00.00.129.2023	Reconstruction of Property boundary wall West side (200m to 220m) of SWTP-2.
17.	860821	46.113.431.00.00.128.2023	Reconstruction of Property boundary wall West side (180m to 200m) of SWTP-2.
18.	860820	46.113.431.00.00.127.2023	Reconstruction of Property boundary wall West side (150m to 180m) of SWTP-2.
19.	860788	46.113.431.00.00.025.2023	Construction of Fencing & Berbed Wire for e-PRV Chamber under water Transmission network of SWTP.
20.	860787	46.113.431.00.00.036.2023	Land Development from main gate to staff quarter of outside boundary wall at SWTP Phase-1.

ওয়াসা-জাত: ২৪৮/২০২৩

ডিজি-৭৫২/২৩(৮'x৪)

(Syed Mostakim Hossain)

Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)

Dhaka WASA, Dhalpur, Dhaka-1204.

mail : ee.swtp.mn@gmail.com

শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Memo No : 46.113.431.00.00.01.2023-24.094

Date: 21/08/2023

e-Tender Notice

SL No.	Tender ID (from e-GP Portal)	Tender Reference	Name of Tender
1.	863972	46.113.431.00.00.037.2023	Re-Construction of retention wall South-East side of SWTP Phase-1.
2.	863919	46.113.431.00.00.008.2023	Re-Construction of retention wall south side of SWTP Phase-1.
3.	863727	46.113.431.00.00.027.2023	Cleaning of all water hyacinth, Garbage Trush etc from Mirdhabari to Mollah Bridge of DND Canal.
4.	863725	46.113.431.00.00.010.2023	Construction of boundary wall Fencing/ Barbed wire for the East side of SWTP Phase-1.
5.	863712	46.113.431.00.00.126.2023	Reconstruction of Property boundary wall West side (120m to 150m) of SWTP-2.
6.	862578	46.113.431.00.00.125.2023	Reconstruction of Property boundary wall West side (90m to 120m) of SWTP-2.
7.	862575	46.113.431.00.00.124.2023	Reconstruction of Property boundary wall West side (60m to 90m) of SWTP-2.
8.	862571	46.113.431.00.00.122.2023	Reconstruction of Property boundary wall West side (0m to 30m) of SWTP-2.
9.	862569	46.113.431.00.00.123.2023	Reconstruction of Property boundary wall West side (30m to 60m) of SWTP-2.
10.	862562	46.113.431.00.00.121.2023	Re-Construction of demarcation boundary wall at SWTP, Phase-2 (Package-2).
11.	862559	46.113.431.00.00.120.2023	Re-construction of demarcation boundary wall at SWTP Phase-2 (package-1).
12.	860869	46.113.431.00.00.133.2023	Reconstruction of Property boundary wall West side (280m to 300m) of SWTP-2.
13.	860867	46.113.431.00.00.132.2023	Reconstruction of Property boundary wall West side (260m to 280m) of SWTP-2.
14.	860851	46.113.431.00.00.131.2023	Reconstruction of Property boundary wall West side (240m to 260m) of SWTP-2.
15.	860834	46.113.431.00.00.130.2023	Reconstruction of Property boundary wall West side (220m to 240m) of SWTP-2.
16.	860833	46.113.431.00.00.129.2023	Reconstruction of Property boundary wall West side (200m to 220m) of SWTP-2.
17.	860821	46.113.431.00.00.128.2023	Reconstruction of Property boundary wall West side (180m to 200m) of SWTP-2.
18.	860820	46.113.431.00.00.127.2023	Reconstruction of Property boundary wall West side (150m to 180m) of SWTP-2.
19.	860788	46.113.431.00.00.025.2023	Construction of Fencing & Berbed Wire for e-PRV Chamber under water Transmission network of SWTP.
20.	860787	46.113.431.00.00.036.2023	Land Development from main gate to staff quarter of outside boundary wall at SWTP Phase-1.

ওয়াসা-জ:২৪৮/২০২৩

(Signature)

(Syed Mostakim Hossain)

Executive Engineer

Saidabad WTP (Maintenance)

Dhaka WASA

A-400/23 (৮x৪)