

M/S SAFERA ENTERPRISE**Priced Bill of Quantities (BOQ)****Unit Rate Basis**

Estimate by the Procuring Entity

Item no.	Group	Item Code (if any)	Description of Item	Unit	Quantity	Unit rates or prices (in figures) (BDT)	Unit rates or prices (in words) (BDT)	Amount (in figure) (BDT)	Amount (in words) (BDT)	Select 'YES' to see the Grand Total
1	Civil	-	Earth work in excavation in all kinds of soil for foundation trenches including layout, providing center lines, local benchmark pillars, levelling, ramming and preparing the base, fixing bamboo spikes and marking layout with chalk powder, providing necessary tools and plants, protecting and maintaining the trench dry etc., stacking, cleaning the excavated earth at a safe distance out of the area enclosed by the layout etc. all complete and accepted by the Engineer-in-charge, subject to submit method statement of carrying out excavation work to the Engineer-in-charge for approval. However, engineer's approval shall not relieve the contractor of his responsibilities and obligations under the contract. Earthwork in excavation in foundation trenches up to 1.5 m depth and maximum 10 m lead	Cum	42.896	168.001	One Hundred And Sixty-Eight Point Zero Zero One	7206.570	Seven Thousand Two Hundred And Six Point Five Seven	Yes
2	Civil	-	Sand filling in foundation trenches and plinth with sand having minimum F.M. 0.8 in 150 mm layers including leveling, watering and compaction to achieve minimum dry density of 95% with optimum moisture content (Modified proctor test) by ramming each layer up to finished level as per design supplied by the	Cum	46.077	1167.001	One Thousand One Hundred And Sixty-Seven Point Zero Zero One	53771.905	Fifty-Three Thousand Seven Hundred And Seventy-One Point Nine Zero Five	Yes

			design office only, all complete and accepted by the Engineer-in-charge.							
3	Civil	-	Dismantling of the existing RCC /CC / Brick sewer deck slab/foundation/ wall/ railing/ aboutment/ beam etc. with soling under RCC/CC in bed, without disturbing the foundation soil and dumping the materials to a safe place as per direction of the Engineer. b) C.C/R.C.C	Cum	6.306	1647.001	One Thousand Six Hundred And Forty-Seven Point Zero Zero One	10385.988	Ten Thousand Three Hundred And Eighty-Five Point Nine Eight Eight	Yes
4	Civil	-	One layer of brick flat soling in foundation or in floor with first class or picked jhama bricks including preparation of bed and filling the interstices with local sand, leveling etc. complete and accepted by the Engineer.	Sqm	19.599	636.001	Six Hundred And Thirty-Six Point Zero Zero One	12464.983	Twelve Thousand Four Hundred And Sixty-Four Point Nine Eight Three	Yes
5	Civil	-	PMass concrete (1:2:4) in foundation or in floor with cement,sand (F.M. 1.2) and picked jhama brick chips includingbreaking of chips,screening, mixing, laying, compacting torequired level and curing for at least 7 days including thesupply of water, electricity, costs of tools & plants and othercharges etc. all complete and accepted by Engineer-incharge. (Cement: CEM-II / B-M) Mass concrete in foundation (1:2:4) with brick chips andlocal sand of F.M. 1.2.	Cum	8.765	10504.001	Ten Thousand Five Hundred And Four Point Zero Zero One	92067.568	Ninety-Two Thousand And Sixty-Seven Point Five Six Eight	Yes
6	Civil	-	Shore protection work during excavation in foundationtrenches up to 1.5 m depth to protect loss due to damageof property by palisading accepted by the Engineer-incharge. [The rate is including the cost of vertical post]	Sqm	20.349	712.001	Seven Hundred And Twelve Point Zero Zero One	14488.508	Fourteen Thousand Four Hundred And Eighty-Eight Point Five Zero Eight	Yes
7	Civil	-	Supplying and fitting-fixing horizontal bracing in palisading with half split wooden ballah having anaverage diameter not less than 150 mm with a minimum enddiameter of 100 mm @ 450 mm c/c including supply of ironnails, gazals etc.complete approved and accepted by theEngineer-in-charge.	M	140.000	227.001	Two Hundred And Twenty-Seven Point Zero Zero One	31780.140	Thirty-One Thousand Seven Hundred And Eighty Point One Four	Yes

8	Civil	-	Supplying and laying uPVC pipe for for underground including fitting, fixing etc. all complete approved and accepted by the Engineer-in- charge.	M	31.850	1416.001	One Thousand Four Hundred And Sixteen Point Zero Zero One	45099.631	Forty-Five Thousand And Ninety-Nine Point Six Three One	Yes
9	Civil	-	Standard synthetic enamel paint of approved best quality and colour delivered from authorized local agent of the manufacturer in a sealed container, having high water resistance, high bondability, flexibility property; using specified brand thinner applying to metallic or wooden surface by brass/roller/spray in 2 coats over single coat anticorrosive coating including cleaning, drying, making free from dirt, grease, wax, removing all chalked and scaled materials, all complete in all floors and accepted by the Engineer-in-charge.	Sqm	63.000	229.001	Two Hundred And Twenty-Nine Point Zero Zero One	14427.063	Fourteen Thousand Four Hundred And Twenty-Seven Point Zero Six Three	Yes
10	Civil	-	Making Barkedding for safety security work place. All works should be done as per direction of the Engineer-in-charge.	Each	28.000	500.001	Five Hundred Point Zero Zero One	14000.028	Fourteen Thousand Point Zero Two Eight	Yes
							Grand Total:	295692.384	Two Lakh Ninety-Five Thousand Six Hundred And Ninety-Two Point Three Eight Four	

This Priced Bill of Quantities (BOQ) is Electronically Signed by Mr. Akhi Akter on behalf of M/S SAFERA ENTERPRISE

Tender/Proposal Detail			
Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Particular Conditions of Contract	
PCC Clause	
A. General	
1. Definitions	
(l) Contractor means the Person under contract with the Procuring Entity for the execution of Works under the Rules and the Act as stated in the PCC.	
The Contractor is [null]	
(z) Intended Completion Date is the date calculated from the Commencement Date as specified in the PCC, on which it is intended that the Contractor shall complete the Works as specified in the Contract and may be revised only by the Project Manager by issuing an extension of time or an acceleration order.	
The Intended Completion Date for the whole of the Works shall be [14 May 2026]	
(cc) Original Contract Price is the Contract Price stated in the Procuring Entity's Notification of Award (Form e-PW2B-6) and further clearly determined in the PCC.	
The original Contract price is [null]	
(gg) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement of Works using public funds and is as named in the PCC who employs the Contractor to carry out the Works.	
The Procuring Entity is [Md. Shahin Hassan, Office of the EE, MODS Zone-5, Dhaka WASA,	
Address	: 2nd Floor, TB Gate, Mohakhali
City	: Dhaka
Thana	: Dhaka North City Corporation
District	: Dhaka - 1213
Country	: Bangladesh
] The Development Partner is [None]	
(hh) Project Manager is the person named in the PCC or any other competent person appointed by the Procuring Entity and notified to the Contractor who is responsible for supervising the execution and completion of the Works and administering the Contract.	
The Project Manager is [Name and address]	
(ll) Site means the places where the Permanent Works are to be executed including storage and working areas and to which Plant and Materials are to be delivered, and any other places as may be specified in the PCC as forming part of the Site.	
Site location	Drawings Nos
MODS Zone-5, Dhaka WASA	N/A
(oo) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence	

execution of the Works under the Contract.

The Start Date shall be [22 Mar 2026]

(rr) Works means all works associated with the construction, reconstruction, site preparation, demolition, repair, maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an installation or any construction work relating to excavation, installation of equipment and materials, decoration ancillary to Works as detailed in the PCC, if the value of those services does not exceed that of the Works themselves.

Sl. No	Works
1	As described in BOQ.

2. Interpretation

2.5 Sectional completion If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended Completion Date apply to any section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

Sectional Completion Dates are:

[state part of the works and the corresponding dates, if applicable]

3. Communications & Notices

3.1 Communications between Parties (notice, request or consent required or permitted to be given or made by one party to the other) pursuant to the Contract shall be in writing to the addresses specified in the PCC.

The Procuring Entity's address for the purpose of communications under this contract is: Contact person: Address: Tel: e-mail address: The Contractor's address for the purpose of communications under this contract is : Contact person: Address: Tel: e-mail address:

6. Documents Forming the Contract and Priority of Documents

(k) any other document listed in the PCC forming part of the Contract.

Sl. No	Other documents forming part of the Contract
1	Amendment, if any.

9. Eligibility

9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary works and services supplied under the Contract shall have their origin in the countries except any specified in the PCC.

Sl. No	Country of origin are not eligible
1	N/A

12. Possession of the Site

12.1 The Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the date(s) stated in the PCC. If possession of a part of the Site is not given by the date stated in the PCC, the Procuring Entity will be deemed to have delayed the start of the relevant activities, and this will be a Compensation Event as stated under GCC Sub Clause 54.1(a). Further delays may lead to fundamental breach of contract as per GCC Sub Clause 70.1(vi).

Sl. No	Name of the Parts of Works	Possession Dates
1	Not Applicable	2026-03-15

18. Contractor's Personnel

18.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred

to in the PCC, to carry out the functions stated in the Schedule or other personnel approved by the Project Manager.

The following Key Personnel to carry out the functions stated in the Schedule shall be employed by the Contractor:

No.	Name of Key Personnel	Position
-----	-----------------------	----------

20. Project Manager's Decisions

20.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual matters between the Procuring Entity and the Contractor in its role as representative of the Procuring Entity.

The Contractual matters between the Procuring Entity and the Contractor shall be decided by [state only if other than the Project Manager]

B. Time Control

31. Commencement of Works

31.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the following precedent conditions have all been fulfilled and the Project Manager's instruction recording the agreement of both Parties on such fulfilment and instructing to commence the Works is received by the Contractor:

- (a) signing of the Contract Agreement by both parties upon approval of the relevant authorities; and
- (b) possession of the Site given to the Contractor as required for the commencement of the Works;

Commencement Date of Works:[15 Mar 2026]

33. Program of Works

33.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approval a Programme of Works showing the general methods, arrangements, order, and timing for all the activities in the Works. The programme may be in the form of an Implementation Schedule prepared in any software or other form acceptable to the Project Manager.

The Contractor shall submit a Programme for the Works within [7] days of signing the Contract.

33.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at intervals no longer than the period stated in the PCC. An update of the Programme shall be a Programme showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.

The period between Programme updates is [2]

33.3 If the Contractor does not submit an updated Programme of Works at the intervals as stated under GCC Sub Clause 33.2, the Project Manager may withhold an amount as stated in the PCC from the next payment certificate and continue to withhold this amount until the next due payment after the date on which the overdue Programme of Works has been submitted.

The amount to be withheld for late submission of an updated Programme is [10000.000]

C. Quality Control

45. Correction of Defects

45.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and others concerned, of any Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

The Defects Liability Period is [6] months

D. Cost Control

53. Payments to the Contractor

53.3 Payments due to the Contractor in each certificate shall be made into the Bank Account, in any scheduled Bank of Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the Contractor in the currency specified in the Contract.

The particulars of the Bank Account nominated are as follows: Title of the Account : [insert title to whom

the Contract awarded] Name of the Bank : [insert name with code, if any] Name of the Branch : [insert branch name with code ,if any] Account Number : [insert number] Address : [insert location with district] Tel : e-mail address : [information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring Entity]

54. Compensation Events

54.1 The following shall be Compensation Events:

(i) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC shall apply.

Sl. No	Compensation Events
1	none

56. Retention Money

56.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the percentage specified in the PCC until completion of the whole of the Works under the Contract.

The Procuring Entity shall deduct at the rate of 10.00% percent from each interim payment certificate as Retention Money.

Performance Security : 0.0%

57. Liquidated Damages

57.1 Except as provided under GCC Sub Clause 65, if the Contractor fails to complete the Works within the Intended Completion Date or extended Intended Completion Date of the contract or Intended Sectional Completion Date or extended sectional completion date of any section under the contract, the Procuring Entity shall, as Liquidated Damages, deduct from the Contract Price, a sum at the percent-rate per day of delay as specified in the PCC, of the contract value. The total amount of Liquidated Damages or Delay Damages shall not exceed the amount specified in the PCC. The Procuring Entity may deduct Liquidated Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the Contractor's liabilities.

Liquidated Damages for the uncompleted Works or any part per day of delay (%)	The maximum amount of Liquidated Damages (%)
0.050	10.000

E. Completion of Contract

64. As-built Drawings

64.1 If 'As Built' Drawings are required, the Contractor shall supply them by the dates stated in the PCC.

'As- built' drawings are required; Or, 'As- built' drawings are not required; [Delete the inapplicable one]The date by which 'as-built' drawings are required is [insert date]

64.2 If the Contractor does not supply the Drawings by the dates specified in GCC Sub Clause 64.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount specified in the PCC from payments due to the Contractor.

The amount to be withheld for failing to produce 'as-built' drawings by the date required is Tk [insert amount] [usually an amount required to produce such drawings]

F. Termination and Settlement of Disputes

74. Payment upon Termination

74.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 70.1 by the Contractor, the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered to the date of the issue of the certificate and, further deduct the amount of compensation for the works not completed, as indicated in the PCC. This amount can be realised from the payable amount to be received by the contractor, if any or from Performance Security. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity which may be realised from other contractual dues to the Contractor.

The percentage to apply to the contract value of the works not completed, representing the PE's additional cost for completing the uncompleted Works, is [15.000] percent.

G. Claims, Disputes and Arbitration

77. Settlement of Disputes

77.2 Adjudication

(b) The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between the parties, the Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen (14) days of receipt of a request from either party.

Adjudicator Name	Adjudicator Address	Telephone No	Fax No	e-mail Address
MD. SALEKUR RAHMAN Deputy Chief Accounts Officer Accounts Division-01, Dhaka WASA	Accounts Division-01, Dhaka WASA. 12th Floor, WASA Bhaban, 98, Kazi Nazrul Islam Avenue, Kawranbazar, Dhaka-1215.	+8801712340359		salekur2000@yahoo.com

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President of the Institution of Engineers, Bangladesh (IEB).

77.3 Arbitration

(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 2001) of Bangladesh as at present in force and in the place shown in the PCC.

The arbitration shall be conducted in the place mentioned below;

[Office of the Chief Engineer, Dhaka WASA. 7th Floor, WASA Bhaban, 98, Kazi Nazrul Islam Avenue, Kawranbazar, Dhaka-1215.]

Notification of Awards

Tender/Proposal Id: 1198975

Date: 22-Apr-2026

Contract No: 46.05.0000.000.509.31.0081.25.0111

To :

Name: M/S SAFERA ENTERPRISE

Address: 26, North Adabor, Dhaka-1207

M/S SAFERA ENTERPRISE

This is to notify you that your tender **02-Mar-2026** for the execution of the Works for **Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA** for the Contract Price of BDT Tk. **280907.768 (Taka TWO LAKH EIGHTY THOUSAND NINE HUNDRED AND SEVEN POINT SEVEN SIX EIGHT)** as evaluated in accordance with the Instructions to Tenderers, has been approved by the competent authority.

You are, thus, requested to take following actions.

- sign the Contract within **FOURTEEN (14)** Days of issuance of this letter but no later than **06-May-2026** in accordance with ITT Clause.

You may proceed with the execution of the Works

only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Duly authorised to Electronically
sign
for and on behalf of

Electronically Signed
Md. Shahin Hassan
Office of the EE, MODS Zone-
5, Dhaka WASA

Account Information

Title of the Account :	MS SAFERA ENTERPRISE	Account Number :	501433300002055
Name of Bank :	NRB COMMERCIAL BANK LIMITED	Name of Branch :	HATIRPUL
Routing No :	260270483	SWIFT Code :	NRBBBDDH
Telephone :	09666458785	Fax No :	
Branch e-mail ID :	prb@nrbcommercialbank.com	Branch Address :	Kawran bazar, Dhaka.
Witness Name :	Tamim Enterprise	Witness Address :	Farmegate, dhaka

Beneficial Ownership Information

Company Name: M/S SAFERA ENTERPRISE

S. No.	Name	Designation	National ID	Beneficial Ownership (%)	Country
--------	------	-------------	-------------	--------------------------	---------

1	Akhi Akter	Proprietor	5504770966	100.00
---	------------	------------	------------	--------

The following documents (but for RFQ Submission Letter and Sl. a & i from below only) forming the integral part of the contract shall be interpreted in the order of priority :

- a. The signed Form of Contract Agreement
- b. The Notification of Award
- c. The Tender/Proposal and the appendices to the Tender/Proposal
- d. Particular Conditions of Contract
- e. General Conditions of Contract
- f. Technical Specifications
- g. The General Specifications
- h. Drawings
- i. Bill of Quantities
- j. Schedule of Dayworks
- k. Other document including correspondences listed in the PCC forming part of the Contract

NOA Documents

Section Name:	Action
General Conditions of Contract	--
Particular Conditions of Contract	--

Tender and Contract Forms

S. No.	Form Name	Action	Map Document List
1	e-Tender Submission Letter (Form e-PW2B-1)	-	-
2	Tenderer Information Form (Form e-PW2B-2)	-	-
3	Activities Form	-	-
4	Personnel Information (Form e-PW2B-3)	-	-

Priced Bill of Quantities

S. No.	Form Name	Action	Map Document List
1	Priced Bill of Quantities (BOQ)	-	-
2	Tenderer's Quoted Price	-	-

Tender/Proposal Document

Document Name	Document Description	Action
Tender and Contract Forms.docx	Tender and Contract Forms	-

Tender/Proposal Detail			
Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Instructions for completing Tender/Proposal Data Sheet are provided in italics in parenthesis for the relevant ITT clauses

ITT Clause	Amendments of, and Supplements to, Clauses in the Instructions to Tenderers/Consultants
A. General	
ITT Clause	1. Scope of Tender
	1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS) issues this Tender Document for the procurement of Works incidental thereto as specified in the TDS and as detailed in Section 6: Bill of Quantities. The name of the Tender and the number and identification of its constituent lot(s) are stated in the TDS.
	The Procuring Entity is Executive Engineer, MODS Zone-5, Dhaka WASA 55, Bir Uttam A.K. Kondokar Road, Mohakhali TB Gate, Dhaka-1212 Telephone-+880222299338 Email: modszone05dwasa@gmail.com] The Name of the Tender is: Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA. Tender Ref: 46.05.0000.000.509.31.0081.25.060 Lot No(s): Single
ITT Clause	3. Source of Funds
	3.1 The Procuring Entity has been allocated public funds as indicated in the TDS and intends to apply a portion of the funds to eligible payments under the Contract for which this Tender Document is issued.
	The source of public funds is own fund.
ITT Clause	5. Eligible Tenderers
	5.1 This Invitation for Tenders is limited to Contractors possessing updated valid enlistment under the Procuring Entity only as specified in the TDS.
	Tenderers possessing updated valid enlistment under enlistment under Dhaka WASA as well as should have a trade licence .
C. Qualification Criteria	
ITT Clause	12. Financial Criteria

	12.1 Tenderers shall have the minimum financial resources in any form or combination of forms of liquid assets or credit line(s) or working capital, net of other contractual commitments of the amount as specified in the TDS.
	The minimum amount of financial resources as liquid asset or working capital or credit line(s) or specific credit commitment or in any combination of them of the Tenderers shall be Tk 2.25 (Two point Two Five) Lac Not before IFT.
ITT Clause	13. Personnel Capacity
	13.1 Tenderers shall have the minimum level of personnel capacity to qualify for the performance of the Works under the Contract consisting of key personnel with qualifications and experience as specified in the TDS.
	The following key personnel shall have the qualifications and experience mentioned against each: Not applicable.
ITT Clause	14. Equipment Capacity
	14.1 Tenderers shall own suitable equipment and other physical facilities or have proven access through contractual arrangement to hire or lease such equipment or facilities for the desired period, where necessary or have assured access through lease, hire, or other such method, of the essential equipment, in full working order, as specified in the TDS.
	Tenderers shall own or have proven access to hire or lease of the major construction equipments, in full working order as follows : Not applicable.
D. Tender Preparation	
ITT Clause	21. Contents of Tender
	21.1 (f) The Tenderer shall submit with its Tender the following documents as a proof of fulfilling taxation obligations in accordance with ITT Sub Clause 5.4; i. TIN certificate; ii. Acknowledgement slip issued by the competent income tax authority as a proof of submission of income tax return for the Assessment Year as mentioned in the TDS; and iii. Value Added Tax registration certificate/ Business Identification Number.
	Income Tax Assessment Year shall be 2025 - 2026
	21.1 (h) any other document as specified in the TDS.
	Tenderer shall submit with its Tender, the following additional documents: 1. Valid Trade License Updated. 2. Income Tax Clearance Certificate updated 3. VAT registration certificate. (BIN should be included) 4. DHAKA WASA enlistment certificate Updated. 5. Document showing available liquid assets. (Not before IFT)
ITT Clause	26. Validity Period of Tender
	26.1 Tenders shall remain valid for the period as specified in the TDS after the date of Tender submission deadline. A Tender valid for a period shorter than that specified will be considered, non-responsive.
	The Tender Validity period shall be 120 days.
ITT Clause	28. Tender Security
	28.1 e-Tender security will be prepared by the bank registered with e-GP system in favour of the Procuring Entity upon such request from the Tenderer. e-Tender security amount, as specified in the TDS, shall be kept in custody of the bank and transaction information will be updated in the e-

	GP system.
	The amount of the Tender Security shall be Tk. 7,500/- (seven thousand & five hundred taka)] in favour of Dhaka WASA.
E. Tender Submission	
ITT Clause	35. Deadline for Submission of Tender
	35.1 e-Tenders shall be submitted through though e-GP System not later than the date and time specified in the TDS.
	For <u>Tender submission purposes</u> , the Procuring Entity's address is: MODS Zone-5, Dhaka WASA 55, Bir Uttam A.K. Kondokar Road, Mohakhali TB Gate, Dhaka-1212 Telephone-+8802222299338 Email: modszone05dwasa@gmail.com The deadline for submission of Tenders is: 03-Murch-2026 14:00
G. Contract Award	
ITT Clause	56. Performance Security
	56.1 Performance Security, if required by TDS, shall be provided by the successful Tenderer in BDT currency and in an amount as mentioned in the TDS.
	<i>The Performance Security shall Not be required .</i>
ITT Clause	57. Form and Time Limit for Furnishing of Performance Security
	57.2 Within the timeline mentioned in the TDS from the issuance of the NOA but not later than the date specified therein, the successful Tenderer shall furnish the Performance Security for the due performance of the Contract in the amount as stated under ITT Sub Clauses 56.1 and 57.1.
	The successful Tenderer shall furnish the Performance Security, where applicable for the due performance of the Contract within seven (7) working days of issuance of the Notification of Award (NoA) as per Rule 123(7) of the PPR 2025.
ITT Clause	60. Retention Money and Contractual Security
	60.1 Until the completion of all Works, the Procuring Entity shall deduct from each interim payment certificate, a retention amount at the percentage rate as mentioned in TDS. Such retained amounts shall be withheld from the sums otherwise payable to the Contractor.
	The Procuring Entity shall deduct at the rate of ten (10) percent] from each interim payment certificate as Retention Money.
ITT Clause	61. Contract Signing
	61.2 Within the timeline mentioned in the TDS from the issuance of the NOA but not later than the date specified therein, the successful Tenderer and the Procuring Entity shall sign the contract.
	The successful Tenderer shall sign the contract with the Procuring Entity within fourteen (14) days of issuance of the Notification of Award (NoA).
ITT Clause	64. Adjudicator
	64.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at an indicative hourly fee and for those reimbursable expenses as specified in the TDS.
	The Adjudicator proposed by the Procuring Entity is [Md. Salequr Rahman, Deputy Chief Accounts Officer, Accounts Division-1, Dhaka WASA, Mobile: 01712340359, E-mail:

salekur2000@yahoo.com]. The hourly fee shall be Tk [Tk 5000/- (five thousand taka only)] and the reimbursable expenses shall be limited to [the consultancy services upto Tk- 10,000/- (ten thousand)]

The biographical data of the Adjudicator is:

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity Name :	Office of the EE, MODS Zone-5, Dhaka WASA
Procuring Entity Code :	113	Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011		
App ID :	216771	Tender/Proposal ID :	1198975

Key Information and Funding Information :

Procurement Method :	Limited Tendering Method (LTM)	Budget Type :	Own Fund
Source of Funds :	Own Fund		

Particular Information :

Project Code :	Not applicable	Project Name :	Not applicable
Tender/Proposal Package No. and Description :	WRM12/2025-26 Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Category :	Engineering works and construction works; Works for complete or part construction and civil engineering work;		
Scheduled Tender/Proposal Publication Date and Time :	16-Feb-2026 14:00	Tender/Proposal Document last selling / downloading Date and Time :	02-Mar-2026 15:00
Pre - Tender/Proposal meeting Start Date and Time :	17-Feb-2026 10:00	Pre - Tender/Proposal meeting End Date and Time :	18-Feb-2026 10:00
Tender/Proposal Closing Date and Time :	03-Mar-2026 14:00	Tender/Proposal Opening Date and Time :	03-Mar-2026 14:00
Last Date and Time for Tender/Proposal Security Submission :	02-Mar-2026 16:00		

Information for Tenderer/Consultant :

Eligibility of Tenderer :	As per TDS.
Brief Description of Works :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.
Evaluation Type :	Lot wise
Document Available :	Package wise
Document Fees :	Package wise
Tender/Proposal Document Price (In BDT) :	500

Mode of Payment : Payment through Bank

Tender/Proposal 29-Jun-2026

Security Valid Up to :

Tender/Proposal Valid 01-Jun-2026

Up to :

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
15	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.	MODS Zone-5, Dhaka WASA	8000	15-Mar-2026	15-Apr-2026

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Shahin Hassan
Designation of Official Inviting Tender/Proposal : Executive Engineer (CC)

Address of Official Inviting Tender/Proposal :
Address: 2nd Floor, TB Gate, Mohakhali
City : Dhaka
Thana : Dhaka North City Corporation
District : Dhaka - 1213
Country : Bangladesh

Contact details of Official Inviting Tender/Proposal :
Phone: 02-No 9899338
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Eligibility Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official
-----------------	-------------	-----------------------------

		Estimates
Approved	Own Fund	Approved
Criteria	M/S SAFERA ENTERPRISE	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	NA	
Joint Venture Agreement	NA	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shahin Hassan	MOHAMMED SAIFUR RAHMAN CHOWDRY	S.M. Toufiquir Rahman
-------------	-------------------	--------------------------------------	--------------------------

Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender Evaluation Report 1 On	15 Apr 2026 12:56	15 Apr 2026 12:48	15 Apr 2026 12:33
Comments	ok	ok	Signed.

[illegible]

Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail			
Tender/Proposal ID :	1198975	Invitation	
		Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening	
		Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Technical Responsiveness Report			
Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Procurement Data	
Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan		
Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Criteria									
Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status	
M/S SAFERA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members			
TEC Members			
Name	Md. Shahin Hassan	MOHAMMED SAIFUR RAHMAN CHOWDRY	S.M. Toufique Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender Evaluation Report 2 On	15 Apr 2026 13:02	15 Apr 2026 12:50	15 Apr 2026 12:33
Comments	ok	ok	Signed.

Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail			
Tender/Proposal ID :	1198975	Invitation	
		Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening	
		Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Technical Responsiveness Report			
Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Procurement Data	
Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan		
Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Criteria									
Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements		Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
A.K. International	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Amir Construction	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
ASIA CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
BHAI BHAI	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically

ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Responsive
BK ENGINEERS	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
BLUE WAVE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
EARTH INTERNATIONAL	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Express Enterprise	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
FB CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
GE ENGINEERING	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
HAPPY BUILDERS	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
J E R CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
K.M.S. Engineering Works	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Kin Trade International	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Luminous Engineering	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M R ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M.A.S Enterprise	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M.R. Trading	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S A. R. Enterprise	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S Amran Traders	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S Anika Builders	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S DHAKA ENTERPRISE-2	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/s Greenland International	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S LUCKY ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S MADHUMATI ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S MANIK & CO	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S Mousumi Traders	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S MUKTI ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S NISSAT BUILDERS	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S Reality Business	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
M/S S K ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive

[illegible]

MANHA TRADERS	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
MEHEDI CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Micro Engineering Aid	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Mithila Traders	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
NADIYA ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
North South Development Co.	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
PRIONTY CORPORATION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
PRIYOTA INTERNATIONAL	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
RIA TRADING INTERNATIONAL	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
RUNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
S CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
SADIKA ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Shahara Enterprise	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
SHAKIL CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
SHEFAT ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
SIJDA SOAD ENTERPRISE	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
SINTHIA CONSTRUCTION	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
South Real Land & Homes Ltd.	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive
Tesco Traders	Yes	Yes	Yes	Yes	Yes		Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	Md. Shahin Hassan	MOHAMMED SAIFUR RAHMAN CHOWDRY	S.M. Toufique Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed	05 Apr 2026 13:40	05 Apr 2026 13:36	11 Mar 2026 15:08

Tender Evaluation Report 2 On			
Comments	ok	ok	Signed.

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official
-----------------	-------------	-----------------------------

		Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M/S SAFERA ENTERPRISE (Winner)	295692.388	280907.768	14784.620	5.000
L1	A.K. International	295692.388	280907.768	14784.620	5.000
L1	Amir Construction	295692.388	280907.768	14784.620	5.000
L1	ASIA CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	BHAI BHAI ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	BK ENGINEERS	295692.388	280907.768	14784.620	5.000
L1	BLUE WAVE	295692.388	280907.768	14784.620	5.000
L1	EARTH INTERNATIONAL	295692.388	280907.768	14784.620	5.000
L1	Express Enterprise	295692.388	280907.768	14784.620	5.000
L1	FB CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	GE ENGINEERING	295692.388	280907.768	14784.620	5.000
L1	HAPPY BUILDERS	295692.388	280907.768	14784.620	5.000
L1	J E R CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	K.M.S. Engineering Works	295692.388	280907.768	14784.620	5.000
L1	Kin Trade International	295692.388	280907.768	14784.620	5.000
L1	Luminous Engineering	295692.388	280907.768	14784.620	5.000
L1	M R ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M.A.S Enterprise	295692.388	280907.768	14784.620	5.000
L1	M.R. Trading	295692.388	280907.768	14784.620	5.000

L1	M/S A. R. Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S Amran Traders	295692.388	280907.768	14784.620	5.000
L1	M/S Anika Builders	295692.388	280907.768	14784.620	5.000
L1	M/S DHAKA ENTERPRISE-2	295692.388	280907.768	14784.620	5.000
L1	M/s Greenland International	295692.388	280907.768	14784.620	5.000
L1	M/S LUCKY ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S MADHUMATI ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S MANIK & CO	295692.388	280907.768	14784.620	5.000
L1	M/S Mousumi Traders	295692.388	280907.768	14784.620	5.000
L1	M/S MUKTI ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S NISSAT BUILDERS	295692.388	280907.768	14784.620	5.000
L1	M/S Reality Business	295692.388	280907.768	14784.620	5.000
L1	M/S S K ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S SHADIN ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S SHARIF TRADERS	295692.388	280907.768	14784.620	5.000
L1	M/S UNIQUE ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S ZAYAN BUILDERS	295692.388	280907.768	14784.620	5.000
L1	M/S. N. ISLAM & CO	295692.388	280907.768	14784.620	5.000
L1	M/S. AGRANI TRADING CORPORATION	295692.388	280907.768	14784.620	5.000
L1	M/S. AIRIN ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S. DIPA DEVELOPMENT	295692.388	280907.768	14784.620	5.000

	CORPORATION				
L1	M/s. Hasina Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. Joyonti Traders	295692.388	280907.768	14784.620	5.000
L1	M/S. KAPASIA ENGINEERING & CO.	295692.388	280907.768	14784.620	5.000
L1	M/S. MAMUNUR RASHID KHAN & SONS	295692.388	280907.768	14784.620	5.000
L1	M/S. MANDA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S. METRO INTERNATIONAL CORPORATION	295692.388	280907.768	14784.620	5.000
L1	M/S. Milon Traders	295692.388	280907.768	14784.620	5.000
L1	M/S. Najnin Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/s. Progressive Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. Rana Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. Ripon Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. ROCKY ENTERPRISE-2	295692.388	280907.768	14784.620	5.000
L1	m/s. saimon rahman & co.	295692.388	280907.768	14784.620	5.000
L1	M/S. Sarder Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. SAZAL CONSTRUCTION & CO	295692.388	280907.768	14784.620	5.000
L1	M/s. Vola Enterprise	295692.388	280907.768	14784.620	5.000
L1	MANHA TRADERS	295692.388	280907.768	14784.620	5.000
L1	MEHEDI CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	Micro Engineering Aid	295692.388	280907.768	14784.620	5.000
L1	Mithila Traders	295692.388	280907.768	14784.620	5.000
L1	NADIYA	295692.388	280907.768	14784.620	5.000

	ENTERPRISE				
L1	North South Development Co.	295692.388	280907.768	14784.620	5.000
L1	PRIONTY CORPORATION	295692.388	280907.768	14784.620	5.000
L1	PRIYOTA INTERNATIONAL	295692.388	280907.768	14784.620	5.000
L1	RIA TRADING INTERNATIONAL	295692.388	280907.768	14784.620	5.000
L1	RUNA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	S CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	SADIKA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	Shahara Enterprise	295692.388	280907.768	14784.620	5.000
L1	SHAKIL CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	SHEFAT ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	SIJDA SOAD ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	SINTHIA CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	South Real Land & Homes Ltd.	295692.388	280907.768	14784.620	5.000
L1	Tesco Traders	295692.388	280907.768	14784.620	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/S SAFERA ENTERPRISE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	Md. Shahin Hassan	MOHAMMED SAIFUR RAHMAN CHOWDRY	S.M. Toufiqueur Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender Evaluation Report 3 On	15 Apr 2026 13:48	15 Apr 2026 13:52	15 Apr 2026 13:15
Comments	ok	ok	Signed.

Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official
-----------------	-------------	-----------------------------

		Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award

M/S SAFERA ENTERPRISE

Post Qualification Report	Clarification on Tenders
-	Clarification on Tender/Proposal has not taken place

Retention Money

As per PCC, The proportion of payments to be retained (%): 10.00

Performance Security

As per TDS, The Performance Security (%): 0.00

TEC Members

TEC Members

Name	Md. Shahin Hassan	MOHAMMED SAIFUR RAHMAN CHOWDRY	S.M. Toufiquir Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer	Executive Engineer
PE Office	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, MODS Zone-5, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender Evaluation Report 4 On	15 Apr 2026 19:55	15 Apr 2026 19:47	15 Apr 2026 16:39
Comments	ok	ok	Signed.

Tender/Proposal Opening Report 1

Tender/Proposal Detail			
Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Tender Opening Report 1			
Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender/Proposal Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	own fund	Own Fund	Limited Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md Shah Alam	Approved

Designation:	Superintending Engineer (cc)
Role:	AO
Office Name:	Office of the EE, MODS Zone-5, Dhaka WASA
Organization:	Dhaka Water Supply and Sewerage Authority (DWASA)

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
No Records Found			

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
16-Feb-2026 14:00	03-Mar-2026 14:00

Opening Date and Time
Original Date and Time
03-Mar-2026 14:00

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
80	75	0	0

Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Tender Opening Report 2

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA
Tender Package No. and Description :	WRM12/2025-26 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		
Lot No. and Description :	15 & Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
16-Feb-2026 14:00	03-Mar-2026 14:00	03-Mar-2026 14:00	01-Jun-2026	29-Jun-2026

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
80	75	0	0

S. No.	Name of Tenderer /	Date and Time of	Tender Security	Tender Security	Name of Bank & Branch	Tender Security Valid	Tender Validity upto
--------	--------------------	------------------	-----------------	-----------------	-----------------------	-----------------------	----------------------

NO.	Consultant	Submission	Type	Amount	Branch, Date of Issue	upto (Date)	upto (Date)
1	A.K. International	03-Mar-2026 09:10	Pay Order	8000.00	Bank: Uttara Bank Limited Branch: North Shahjahanpur Branch (UBL) 01-Mar-2026 15:42	29-Jun-2026	01-Jun-2026
2	Amir Construction	02-Mar-2026 00:41	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Farmgate Sub-Branch 23-Feb-2026 11:37	29-Jun-2026	01-Jun-2026
3	ASIA CONSTRUCTION	03-Mar-2026 13:12	Pay Order	8000.00	Bank: Jamuna Bank Limited Branch: Mirpur-1 branch JBL 02-Mar-2026 11:37	29-Jun-2026	01-Jun-2026
4	BHAI BHAI ENTERPRISE	02-Mar-2026 16:29	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Farmgate Sub-Branch 02-Mar-2026 13:59	29-Jun-2026	01-Jun-2026
5	BK ENGINEERS	03-Mar-2026 00:28	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 02-Mar-2026 15:20	29-Jun-2026	01-Jun-2026
6	BLUE WAVE	01-Mar-2026 16:34	Pay Order	8000.00	Bank: Standard Bank Limited Branch: 200 Kawran Bazar 01-Mar-2026 12:43	29-Jun-2026	01-Jun-2026
7	EARTH	27-Feb-	Pay	8000.00	Bank: NRB	29-Jun-	01-Jun-

	INTERNATIONAL	2026 11:21	Order		Commercial Bank Limited Branch: Mirpur Branch 26-Feb-2026 10:25	2026	2026
8	Express Enterprise	02-Mar-2026 20:09	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Dhanmondi Branch 02-Mar-2026 12:48	29-Jun-2026	01-Jun-2026
9	FB CONSTRUCTION	02-Mar-2026 19:32	Pay Order	8000.00	Bank: Shahjalal Islami Bank Limited Branch: Shahjalal Islami Bank PLC(HO) 01-Mar-2026 14:09	29-Jun-2026	01-Jun-2026
10	GE ENGINEERING	02-Mar-2026 20:49	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mohammadpur Sub Branch 01-Mar-2026 11:11	29-Jun-2026	01-Jun-2026
11	HAPPY BUILDERS	03-Mar-2026 02:14	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khulna Branch 26-Feb-2026 11:25	29-Jun-2026	01-Jun-2026
12	J E R CONSTRUCTION	03-Mar-2026 10:30	Pay Order	8000.00	Bank: SBAC Bank Limited Branch: Panthapath Branch 02-Mar-2026 11:48	29-Jun-2026	01-Jun-2026
13	K.M.S. Engineering Works	25-Feb-2026 11:47	Pay Order	8000.00	Bank: United Commercial	29-Jun-2026	01-Jun-2026

					Bank Limited Branch: NAWABPUR BRANCH 23-Feb-2026 16:42		
14	Kin Trade International	02-Mar-2026 19:53	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 02-Mar-2026 15:05	29-Jun-2026	01-Jun-2026
15	Luminous Engineering	27-Feb-2026 02:19	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 25-Feb-2026 15:50	29-Jun-2026	01-Jun-2026
16	M R ENTERPRISE	02-Mar-2026 19:12	Pay Order	8000.00	Bank: Community Bank Bangladesh Limited Branch: Motijheel Branch 01-Mar-2026 15:06	29-Jun-2026	01-Jun-2026
17	M.A.S Enterprise	02-Mar-2026 17:04	Pay Order	8000.00	Bank: Jamuna Bank Limited Branch: Mirpur-1 branch JBL 02-Mar-2026 11:06	29-Jun-2026	01-Jun-2026
18	M.R. Trading	27-Feb-2026 17:32	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch: DHOLAIPAR 26-Feb-2026 18:19	29-Jun-2026	01-Jun-2026
19	M/S A. R. Enterprise	03-Mar-2026 10:38	Pay Order	8000.00	Bank: Premier Bank Limited Branch:	29-Jun-2026	01-Jun-2026

					Premier Bank 0214 - Gopalganj Branch 02-Mar-2026 11:49		
20	M/S Amran Traders	02-Mar- 2026 20:29	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 26-Feb-2026 10:14	29-Jun- 2026	01-Jun- 2026
21	M/S Anika Builders	02-Mar- 2026 15:11	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Dhanmondi Mohila Branch 01-Mar-2026 14:26	29-Jun- 2026	01-Jun- 2026
22	M/S DHAKA ENTERPRISE-2	02-Mar- 2026 07:49	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Siddheswari Sub Branch 26-Feb-2026 09:35	29-Jun- 2026	01-Jun- 2026
23	M/s Greenland International	26-Feb- 2026 00:45	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 25-Feb-2026 10:49	29-Jun- 2026	01-Jun- 2026
24	M/S LUCKY ENTERPRISE	25-Feb- 2026 21:02	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Gazipur Sub- Branch 25-Feb-2026 11:38	29-Jun- 2026	01-Jun- 2026

25	M/S MADHUMATI ENTERPRISE	02-Mar- 2026 23:16	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch: DHOLAIPAR 01-Mar-2026 12:38	29-Jun- 2026	01-Jun- 2026
26	M/S MANIK & CO	01-Mar- 2026 00:13	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 25-Feb-2026 11:21	29-Jun- 2026	01-Jun- 2026
27	M/S Mousumi Traders	02-Mar- 2026 15:28	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Principal Branch 02-Mar-2026 10:41	29-Jun- 2026	01-Jun- 2026
28	M/S MUKTI ENTERPRISE	01-Mar- 2026 16:47	Pay Order	8000.00	Bank: Standard Bank Limited Branch: 200 Kawran Bazar 01-Mar-2026 13:07	29-Jun- 2026	01-Jun- 2026
29	M/S NISSAT BUILDERS	28-Feb- 2026 07:14	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Dhanmondi Mohila Branch 25-Feb-2026 13:02	29-Jun- 2026	01-Jun- 2026
30	M/S Reality Business	25-Feb- 2026 00:22	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 24-Feb-2026 14:35	29-Jun- 2026	01-Jun- 2026
31	M/S S K ENTERPRISE	02-Mar- 2026 14:54	Pay Order	8000.00	Bank: NRB Commercial Bank Limited	29-Jun- 2026	01-Jun- 2026

					Branch: Principal Branch 02-Mar-2026 10:31		
32	M/S SAFERA ENTERPRISE	02-Mar- 2026 15:13	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Farmgate Sub-Branch 01-Mar-2026 15:10	29-Jun- 2026	01-Jun- 2026
33	M/S SHADIN ENTERPRISE	02-Mar- 2026 07:37	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Siddheswari Sub Branch 26-Feb-2026 09:31	29-Jun- 2026	01-Jun- 2026
34	M/S SHARIF TRADERS	27-Feb- 2026 00:35	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 26-Feb-2026 15:26	29-Jun- 2026	01-Jun- 2026
35	M/S UNIQUE ENTERPRISE	01-Mar- 2026 22:21	Pay Order	8000.00	Bank: United Commercial Bank Limited Branch: Khilgaon Branch 01-Mar-2026 15:47	29-Jun- 2026	01-Jun- 2026
36	M/S ZAYAN BUILDERS	02-Mar- 2026 21:00	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 02-Mar-2026 15:11	29-Jun- 2026	01-Jun- 2026
37	M/S. N. ISLAM & CO	24-Feb- 2026 08:29	Pay Order	8000.00	Bank: NRB Commercial Bank Limited	29-Jun- 2026	01-Jun- 2026

					Branch: Farmgate Sub-Branch 22-Feb-2026 15:27		
38	M/S. AGRANI TRADING CORPORATION	24-Feb- 2026 22:28	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 24-Feb-2026 16:07	29-Jun- 2026	01-Jun- 2026
39	M/S. AIRIN ENTERPRISE	03-Mar- 2026 11:18	Pay Order	8000.00	Bank: SBAC Bank Limited Branch: Panthapath Branch 02-Mar-2026 13:06	29-Jun- 2026	01-Jun- 2026
40	M/S. DIPA DEVELOPMENT CORPORATION	03-Mar- 2026 10:32	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch: DHOLAIPAR 01-Mar-2026 11:23	29-Jun- 2026	01-Jun- 2026
41	M/s. Hasina Enterprise	23-Feb- 2026 00:10	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 22-Feb-2026 11:59	29-Jun- 2026	01-Jun- 2026
42	M/S. Joyonti Traders	01-Mar- 2026 15:52	Pay Order	8000.00	Bank: Standard Bank Limited Branch: 200 Kawran Bazar 01-Mar-2026 12:17	29-Jun- 2026	01-Jun- 2026
43	M/S. KAPASIA ENGINEERING & CO.	22-Feb- 2026 22:46	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon	29-Jun- 2026	01-Jun- 2026

					Taltola Sub Branch 22-Feb-2026 11:59		
44	M/S. MAMUNUR RASHID KHAN & SONS	22-Feb-2026 21:18	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 22-Feb-2026 12:01	29-Jun-2026	01-Jun-2026
45	M/S. MANDA ENTERPRISE	02-Mar-2026 08:01	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Siddheswari Sub Branch 26-Feb-2026 09:39	29-Jun-2026	01-Jun-2026
46	M/S. METRO INTERNATIONAL CORPORATION	23-Feb-2026 20:39	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 22-Feb-2026 12:01	29-Jun-2026	01-Jun-2026
47	M/S. Milon Traders	26-Feb-2026 19:22	Pay Order	8000.00	Bank: Standard Bank Limited Branch: 200 Kawran Bazar 25-Feb-2026 14:37	29-Jun-2026	01-Jun-2026
48	M/S. Najnin Enterprise	03-Mar-2026 11:56	Pay Order	8000.00	Bank: SBAC Bank Limited Branch: Rayenda Bazar Sub Branch 25-Feb-2026 15:33	29-Jun-2026	01-Jun-2026
49	M/s. Progressive Enterprise	03-Mar-2026 10:51	Pay Order	8000.00	Bank: Jamuna Bank Limited Branch:	29-Jun-2026	01-Jun-2026

					Narayanganj Link Road Branch JBL 02-Mar-2026 15:15		
50	M/S. Rana Enterprise	23-Feb- 2026 22:10	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 22-Feb-2026 12:00	29-Jun- 2026	01-Jun- 2026
51	M/S. Ripon Enterprise	03-Mar- 2026 02:24	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch: DHOLAIPAR 02-Mar-2026 09:59	29-Jun- 2026	01-Jun- 2026
52	M/S. ROCKY ENTERPRISE-2	02-Mar- 2026 22:52	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon Taltola Sub Branch 02-Mar-2026 14:11	29-Jun- 2026	01-Jun- 2026
53	m/s. saimon rahman & co.	03-Mar- 2026 01:34	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch: DHOLAIPAR 02-Mar-2026 10:29	29-Jun- 2026	01-Jun- 2026
54	M/S. Sarder Enterprise	03-Mar- 2026 01:48	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Principal Branch 01-Mar-2026 19:06	29-Jun- 2026	01-Jun- 2026
55	M/S. SAZAL CONSTRUCTION & CO	22-Feb- 2026 21:45	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khilgaon	29-Jun- 2026	01-Jun- 2026

					Taltola Sub Branch 22-Feb-2026 12:00		
56	M/s. Vola Enterprise	01-Mar-2026 21:50	Pay Order	8000.00	Bank: United Commercial Bank Limited Branch: Khilgaon Branch 01-Mar-2026 15:30	29-Jun-2026	01-Jun-2026
57	MANHA TRADERS	03-Mar-2026 02:51	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Khulna Branch 26-Feb-2026 11:21	29-Jun-2026	01-Jun-2026
58	MEHEDI CONSTRUCTION	26-Feb-2026 15:44	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Farmgate Sub-Branch 24-Feb-2026 13:26	29-Jun-2026	01-Jun-2026
59	Micro Engineering Aid	03-Mar-2026 05:14	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Shyamoli Ring Road Branch 01-Mar-2026 16:39	29-Jun-2026	01-Jun-2026
60	Mithila Traders	03-Mar-2026 06:36	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 01-Mar-2026 11:52	29-Jun-2026	01-Jun-2026
61	NADIYA ENTERPRISE	03-Mar-2026 02:26	Pay Order	8000.00	Bank: United Commercial Bank Limited Branch: Khilgaon Branch	29-Jun-2026	01-Jun-2026

					01-Mar-2026 16:08		
62	North South Development Co.	25-Feb- 2026 23:28	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 24-Feb-2026 12:30	29-Jun- 2026	01-Jun- 2026
63	PRIONTY CORPORATION	03-Mar- 2026 05:02	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 02-Mar-2026 15:32	29-Jun- 2026	01-Jun- 2026
64	PRIYOTA INTERNATIONAL	02-Mar- 2026 21:05	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Dhanmondi Branch 01-Mar-2026 16:32	29-Jun- 2026	01-Jun- 2026
65	RIA TRADING INTERNATIONAL	02-Mar- 2026 20:56	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Rampura Sub- Branch 26-Feb-2026 10:32	29-Jun- 2026	01-Jun- 2026
66	RUNA ENTERPRISE	26-Feb- 2026 21:06	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch: DHOLAIPAR 26-Feb-2026 18:42	29-Jun- 2026	01-Jun- 2026
67	S CONSTRUCTION	28-Feb- 2026 15:27	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Farmgate Sub-Branch 23-Feb-2026 11:26	29-Jun- 2026	01-Jun- 2026
68	SADIKA ENTERPRISE	02-Mar- 2026 13:41	Pay Order	8000.00	Bank: NRB Commercial	29-Jun- 2026	01-Jun- 2026

					Bank Limited Branch: Farmgate Sub-Branch 01-Mar-2026 10:01		
69	Shahara Enterprise	27-Feb- 2026 18:02	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Mirpur - 12 25-Feb-2026 13:22	29-Jun- 2026	01-Jun- 2026
70	SHAKIL CONSTRUCTION	24-Feb- 2026 16:00	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Farmgate Sub-Branch 23-Feb-2026 12:02	29-Jun- 2026	01-Jun- 2026
71	SHEFAT ENTERPRISE	02-Mar- 2026 11:36	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Ulail Bazar Sub Branch 01-Mar-2026 14:38	29-Jun- 2026	01-Jun- 2026
72	SIJDA SOAD ENTERPRISE	02-Mar- 2026 22:05	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Rampura Sub- Branch 26-Feb-2026 11:40	29-Jun- 2026	01-Jun- 2026
73	SINTHIA CONSTRUCTION	03-Mar- 2026 12:28	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Rampura Sub- Branch 02-Mar-2026 10:19	29-Jun- 2026	01-Jun- 2026
74	South Real Land & Homes Ltd.	03-Mar- 2026 11:29	Pay Order	8000.00	Bank: Pubali Bank Ltd. Branch:	29-Jun- 2026	01-Jun- 2026

					KALATIA BAZAR SUB BRANCH 01-Mar-2026 16:04		
75	Tesco Traders	03-Mar- 2026 13:11	Pay Order	8000.00	Bank: NRB Commercial Bank Limited Branch: Ulail Bazar Sub Branch 01-Mar-2026 16:16	29-Jun- 2026	01-Jun- 2026

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	A.K. International	280907.768
1	Amir Construction	280907.768
1	ASIA CONSTRUCTION	280907.768
1	BHAI BHAI ENTERPRISE	280907.768
1	BK ENGINEERS	280907.768
1	BLUE WAVE	280907.768
1	EARTH INTERNATIONAL	280907.768
1	Express Enterprise	280907.768
1	FB CONSTRUCTION	280907.768
1	GE ENGINEERING	280907.768
1	HAPPY BUILDERS	280907.768
1	J E R CONSTRUCTION	280907.768
1	K.M.S. Engineering Works	280907.768
1	Kin Trade International	280907.768
1	Luminous Engineering	280907.768
1	M R ENTERPRISE	280907.768
1	M.A.S Enterprise	280907.768
1	M.R. Trading	280907.768
1	M/S A. R. Enterprise	280907.768
1	M/S Amran Traders	280907.768
1	M/S Anika Builders	280907.768
1	M/S DHAKA ENTERPRISE-2	280907.768
1	M/s Greenland International	280907.768

1	M/S LUCKY ENTERPRISE	280907.768
1	M/S MADHUMATI ENTERPRISE	280907.768
1	M/S MANIK & CO	280907.768
1	M/S Mousumi Traders	280907.768
1	M/S MUKTI ENTERPRISE	280907.768
1	M/S NISSAT BUILDERS	280907.768
1	M/S Reality Business	280907.768
1	M/S S K ENTERPRISE	280907.768
1	M/S SAFERA ENTERPRISE	280907.768
1	M/S SHADIN ENTERPRISE	280907.768
1	M/S SHARIF TRADERS	280907.768
1	M/S UNIQUE ENTERPRISE	280907.768
1	M/S ZAYAN BUILDERS	280907.768
1	M/S. N. ISLAM & CO	280907.768
1	M/S. AGRANI TRADING CORPORATION	280907.768
1	M/S. AIRIN ENTERPRISE	280907.768
1	M/S. DIPa DEVELOPMENT CORPORATION	280907.768
1	M/s. Hasina Enterprise	280907.768
1	M/S. Joyonti Traders	280907.768
1	M/S. KAPASIA ENGINEERING & CO.	280907.768
1	M/S. MAMUNUR RASHID KHAN & SONS	280907.768
1	M/S. MANDA ENTERPRISE	280907.768
1	M/S. METRO INTERNATIONAL CORPORATION	280907.768
1	M/S. Milon Traders	280907.768
1	M/S. Najnin Enterprise	280907.768
1	M/s. Progressive Enterprise	280907.768
1	M/S. Rana Enterprise	280907.768
1	M/S. Ripon Enterprise	280907.768
1	M/S. ROCKY ENTERPRISE-2	280907.768
1	m/s. saimon rahman & co.	280907.768
1	M/S. Sarder Enterprise	280907.768
1	M/S. SAZAL CONSTRUCTION & CO	280907.768
1	M/s. Vola Enterprise	280907.768
1	MANHA TRADERS	280907.768

1	MEHEDI CONSTRUCTION	280907.768
1	Micro Engineering Aid	280907.768
1	Mithila Traders	280907.768
1	NADIYA ENTERPRISE	280907.768
1	North South Development Co.	280907.768
1	PRIONTY CORPORATION	280907.768
1	PRIYOTA INTERNATIONAL	280907.768
1	RIA TRADING INTERNATIONAL	280907.768
1	RUNA ENTERPRISE	280907.768
1	S CONSTRUCTION	280907.768
1	SADIKA ENTERPRISE	280907.768
1	Shahara Enterprise	280907.768
1	SHAKIL CONSTRUCTION	280907.768
1	SHEFAT ENTERPRISE	280907.768
1	SIJDA SOAD ENTERPRISE	280907.768
1	SINTHIA CONSTRUCTION	280907.768
1	South Real Land & Homes Ltd.	280907.768
1	Tesco Traders	280907.768
Opening Report Footer		

Price Comparison Report

Tender/Proposal Detail			
Tender/Proposal ID :	1198975	Invitation Reference No. :	46.05.0000.000.509.31.0081.25.011
Closing Date and Time :	03-Mar-2026 14:00	Opening Date and Time :	03-Mar-2026 14:00
Procuring Entity :	Office of the EE, MODS Zone-5, Dhaka WASA		
Brief :	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.		

Evaluation Report Header					
Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M/S SAFERA ENTERPRISE (Winner)	295692.388	280907.768	14784.620	5.000
L1	A.K. International	295692.388	280907.768	14784.620	5.000
L1	Amir Construction	295692.388	280907.768	14784.620	5.000
L1	ASIA CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	BHAI BHAI ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	BK ENGINEERS	295692.388	280907.768	14784.620	5.000
L1	BLUE WAVE	295692.388	280907.768	14784.620	5.000
L1	EARTH INTERNATIONAL	295692.388	280907.768	14784.620	5.000
L1	Express Enterprise	295692.388	280907.768	14784.620	5.000
L1	FB CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	GE ENGINEERING	295692.388	280907.768	14784.620	5.000

L1	HAPPY BUILDERS	295692.388	280907.768	14784.620	5.000
L1	J E R CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	K.M.S. Engineering Works	295692.388	280907.768	14784.620	5.000
L1	Kin Trade International	295692.388	280907.768	14784.620	5.000
L1	Luminous Engineering	295692.388	280907.768	14784.620	5.000
L1	M R ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M.A.S Enterprise	295692.388	280907.768	14784.620	5.000
L1	M.R. Trading	295692.388	280907.768	14784.620	5.000
L1	M/S A. R. Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S Amran Traders	295692.388	280907.768	14784.620	5.000
L1	M/S Anika Builders	295692.388	280907.768	14784.620	5.000
L1	M/S DHAKA ENTERPRISE-2	295692.388	280907.768	14784.620	5.000
L1	M/s Greenland International	295692.388	280907.768	14784.620	5.000
L1	M/S LUCKY ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S MADHUMATI ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S MANIK & CO	295692.388	280907.768	14784.620	5.000
L1	M/S Mousumi Traders	295692.388	280907.768	14784.620	5.000
L1	M/S MUKTI ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S NISSAT BUILDERS	295692.388	280907.768	14784.620	5.000
L1	M/S Reality Business	295692.388	280907.768	14784.620	5.000
L1	M/S S K ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S SHADIN	295692.388	280907.768	14784.620	5.000

	ENTERPRISE				
L1	M/S SHARIF TRADERS	295692.388	280907.768	14784.620	5.000
L1	M/S UNIQUE ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S ZAYAN BUILDERS	295692.388	280907.768	14784.620	5.000
L1	M/S. N. ISLAM & CO	295692.388	280907.768	14784.620	5.000
L1	M/S. AGRANI TRADING CORPORATION	295692.388	280907.768	14784.620	5.000
L1	M/S. AIRIN ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S. DIPA DEVELOPMENT CORPORATION	295692.388	280907.768	14784.620	5.000
L1	M/s. Hasina Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. Joyonti Traders	295692.388	280907.768	14784.620	5.000
L1	M/S. KAPASIA ENGINEERING & CO.	295692.388	280907.768	14784.620	5.000
L1	M/S. MAMUNUR RASHID KHAN & SONS	295692.388	280907.768	14784.620	5.000
L1	M/S. MANDA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	M/S. METRO INTERNATIONAL CORPORATION	295692.388	280907.768	14784.620	5.000
L1	M/S. Milon Traders	295692.388	280907.768	14784.620	5.000
L1	M/S. Najnin Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/s. Progressive Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. Rana	295692.388	280907.768	14784.620	5.000

	Enterprise				
L1	M/S. Ripon Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. ROCKY ENTERPRISE-2	295692.388	280907.768	14784.620	5.000
L1	m/s. saimon rahman & co.	295692.388	280907.768	14784.620	5.000
L1	M/S. Sarder Enterprise	295692.388	280907.768	14784.620	5.000
L1	M/S. SAZAL CONSTRUCTION & CO	295692.388	280907.768	14784.620	5.000
L1	M/s. Vola Enterprise	295692.388	280907.768	14784.620	5.000
L1	MANHA TRADERS	295692.388	280907.768	14784.620	5.000
L1	MEHEDI CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	Micro Engineering Aid	295692.388	280907.768	14784.620	5.000
L1	Mithila Traders	295692.388	280907.768	14784.620	5.000
L1	NADIYA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	North South Development Co.	295692.388	280907.768	14784.620	5.000
L1	PRIONTY CORPORATION	295692.388	280907.768	14784.620	5.000
L1	PRIYOTA INTERNATIONAL	295692.388	280907.768	14784.620	5.000
L1	RIA TRADING INTERNATIONAL	295692.388	280907.768	14784.620	5.000
L1	RUNA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	S CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	SADIKA ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	Shahara Enterprise	295692.388	280907.768	14784.620	5.000
L1	SHAKIL	295692.388	280907.768	14784.620	5.000

	CONSTRUCTION				
L1	SHEFAT ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	SIJDA SOAD ENTERPRISE	295692.388	280907.768	14784.620	5.000
L1	SINTHIA CONSTRUCTION	295692.388	280907.768	14784.620	5.000
L1	South Real Land & Homes Ltd.	295692.388	280907.768	14784.620	5.000
L1	Tesco Traders	295692.388	280907.768	14784.620	5.000
Evaluation Report Footer					



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ, ঢাকা ওয়াসা
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫

স্মারক নং-৪৬.১১৩.১০৩.০০.০০.০৫০.২০১৫-১৮৮

তারিখ: ১৮/০২/২০২৬

বরাবর

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

MODS Zone-5,

ঢাকা ওয়াসা।

বিষয় : টেন্ডার/ডিসপ্লো/বিজ্ঞপ্তি/বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসঙ্গে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপঃ

ক্রঃনং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
০১।	The New Age	১৮/০২/২০২৬	৫৮/২০২৬
০২।	দৈনিক কালবেলা	১৭/০২/২০২৬	”
০৩।	দৈনিক চিত্র	১৭/০২/২০২৬	”

সংযুক্তি : বর্ণনামতে।

মোঃ ইমরুল হাসান
উপ-প্রধান জনতথ্য কর্মকর্তা (অ:দা:)
ঢাকা ওয়াসা।

Office of the Executive Engineer
MODS Zone-05
Dhaka Water Supply & Sewerage Authority
55, Bir Uttam A. K. Khondakar Road
Mohakhali TB Gate, Dhaka-1211
Phone: +8802222299338
E-mail: modzone05dwasa@gmail.com

Date: 15-02-2026

Memo. No.: 46.113.409.00.00.16.25.551/1

e-Tender Notice (LTM)

Sl. No.	Tender Reference No.	Tender ID(From e-GP Portal)	Name of the Tender	Opening Date	Time
1	46.05.0000.000.50 9.31.0079.25.06	1198967	Repairing, Re-fixing & Raising of Manhole at Mohakhali DOHS under MODS Zone- 5, DWASA	03-Mar-2026	2:00 PM
2	46.05.0000.000.50 9.31.0077.25.07	1198968	Repairing, Maintenance and Ancillary Works Banani DOHS-1 Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
3	46.05.0000.000.50 9.31.0055.25.08	1198969	Repairing, Maintenance and Ancillary Works of Arjotpara Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA	03-Mar-2026	2:00 PM
4	46.05.0000.000.50 9.31.0078.25.09	1198971	Repairing, Maintenance and Ancillary Works of BG Press Math Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
5	46.05.0000.000.50 9.31.0082.25.10	1198974	Repairing, Re-fixing & Raising of manhole at DMA-503 others under MODS Zone- 5, DWASA.	03-Mar-2026	2:00 PM
6	46.05.0000.000.50 9.31.0081.25.011	1198975	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.	03-Mar-2026	2:00 PM
7	46.05.0000.000.50 9.31.074.26.012	1230880	Free Water Delivery by van during the holy month of Ramadan under MODS Zone-5 area DWASA	03-Mar-2026	2:00 PM

These are online tenders where only e-tender will be accepted in e-GP portal and no hard copy will be accepted. To submit e-tender, please register on e-GP system (<http://www.eprocure.gov.bd>). For more details, please contact support desk number: 16575, +8809609112233, +8801762625528, +8801762625529, +8801762625530, +8801762625531.

ওয়াসা-জঃ তঃ ৫৮/২০২৬

New Age
18/02/2026

Md. Shahin Hassan
Executive Engineer
MODS Zone-05, Dhaka WSA

CG-554/26

(7x4)

Government of the People's Republic of Bangladesh

Office of the Executive Engineer
MODS Zone-05

Dhaka Water Supply & Sewerage Authority

55, Bir Uttam A. K. Khondakar Road

Mohakhali TB Gate, Dhaka-1211

Phone: +8802222299338

E-mail: modszone05dwasa@gmail.com

Date: 15-02-2026

Memo. No.: 46.113.409.00.00.16.25.551/1


e-Tender Notice (LTM)

Sl. No.	Tender Reference No.	Tender ID(From e-GP Portal)	Name of the Tender	Opening Date	Time
1	46.05.0000.000.50 9.31.0079.25.06	1198967	Repairing, Re-fixing & Raising of Manhole at Mohakhali DOHS under MODS Zone- 5, DWASA	03-Mar-2026	2:00 PM
2	46.05.0000.000.50 9.31.0077.25.07	1198968	Repairing, Maintenance and Ancillary Works Banani DOHS-1 Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
3	46.05.0000.000.50 9.31.0055.25.08	1198969	Repairing, Maintenance and Ancillary Works of Arjotpara Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA	03-Mar-2026	2:00 PM
4	46.05.0000.000.50 9.31.0078.25.09	1198971	Repairing, Maintenance and Ancillary Works of BG Press Math Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
5	46.05.0000.000.50 9.31.0082.25.10	1198974	Repairing, Re-fixing & Raising of manhole at DMA-503 others under MODS Zone- 5, DWASA.	03-Mar-2026	2:00 PM
6	46.05.0000.000.50 9.31.0081.25.011	1198975	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.	03-Mar-2026	2:00 PM
7	46.05.0000.000.50 9.31.074.26.012	1230880	Free Water Delivery by van during the holy month of Ramadan under MODS Zone-5 area DWASA	03-Mar-2026	2:00 PM

These are online tenders where only e-tender will be accepted in e-GP portal and no hard copy will be accepted. To submit e-tender, please register on e-GP system (<http://www.eprocure.gov.bd>). For more details, please contact support desk number: 16575, +8809609112233, +8801762625528, +8801762625529, +8801762625530, +8801762625531.

ওয়াসা- জঃ তঃ ৫৮/২০২৬
(৭৫৪)

১৬২০
০৭/০২/২০২৬


Md. Shahin Hassan
Executive Engineer
MODS Zone-05, Dhaka WASA

Office of the Executive Engineer
MODS Zone-05
Dhaka Water Supply & Sewerage Authority

55, Bir Uttam A. K. Khondakar Road

Mohakhali TB Gate, Dhaka-1211

Phone: +8802222299338

E-mail: modszone05dwas@gmail.com

No.: 46.113.409.00.00.16.25.551/1

Date: 15-02-2026


e-Tender Notice (LTM)

Sl. No	Tender Reference No.	Tender ID (From e-GP Portal)	Name of the Tender	Opening Date	Time
1	46.05.0000.000.50 9.31.0079.25.06	1198967	Repairing, Re-fixing & Raising of Manhole at Mohakhali DOHS under MODS Zone-5, DWASA	03-Mar-2026	2:00 PM
2	46.05.0000.000.50 9.31.0077.25.07	1198968	Repairing, Maintenance and Ancillary Works Banani DOHS-1 Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
3	46.05.0000.000.50 9.31.0055.25.08	1198969	Repairing, Maintenance and Ancillary Works of Arjotpara Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA	03-Mar-2026	2:00 PM
4	46.05.0000.000.50 9.31.0078.25.09	1198971	Repairing, Maintenance and Ancillary Works of BG Press Math Water Pump Houses and Boundary Walls under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
5	46.05.0000.000.50 9.31.0082.25.10	1198974	Repairing, Re-fixing & Raising of manhole at DMA-503 others under MODS Zone-5, DWASA.	03-Mar-2026	2:00 PM
6	46.05.0000.000.50 9.31.0081.25.011	1198975	Locating & Raising of Different Diameter Sluice Valve chamber at DMA-510 under MODS zone-5, DWASA.	03-Mar-2026	2:00 PM
7	46.05.0000.000.50 9.31.074.26.012	1230880	Free Water Delivery by van during the holy month of Ramadan under MODS Zone-5 area DWASA	03-Mar-2026	2:00 PM

These are online tenders where only e-tender will be accepted in e-GP portal and no hard copy will be accepted. To submit e-tender, please register on e-GP system (<http://www.eprocure.gov.bd>). For more details, please contact support desk number: 16575, +8809609112233, +8801762625528, +8801762625529, +8801762625530, +8801762625531.

ওয়াসা জঃ তঃ- ৫৮/২০২৬

২৭/০২/২০২৬


Md. Shahin Hassan
Executive Engineer
MODS Zone-05, Dhaka WASA



Contract no: 46.05.0000.000.509.31.0081.25.0111,

Date: 28-04-2026.

Contract Agreement

This Agreement made on April 28, 2026 between Md. Shahin Hassan, Executive Engineer, MODS ZONE-05, DWASA; Address: 55, Bir Uttam A.K. Kondokar Road, Mohakhali TB Gate, Dhaka-1212 (here in after called "The Procuring Entity") of the one part and the authorized person of M/S. Safera Enterprise, 26, North Adabar, Shamoli, Dhaka-1207. (here in after called "The Contractor") of the other part.

Where As the Procuring Entity invited Tenders for certain works viz. **Locating & Raising of Different diameter Sluice Valve chamber at DMA-510 under MODS zone-5, Dhaka WASA.** and has accepted a Tender by the Contractor for the execution of those works in the sum of **Tk. 2,80,907.768 (Taka Two Lakh Eighty Thousand Nine Hundred Seven Point Seven Six Eight)** only (here in after called "The Contract Price").



গট




৭৫১৬৯৪৬

Alsh

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereafter referred to.
2. The documents forming the Contract shall be interpreted in the following order of priority:
 - a. The signed contract Agreement;
 - b. The of Notification of Award;
 - c. The completed Tender;
 - d. The Particular conditions of contract;
 - e. The General condition of contract;
 - f. The Technical Specifications;
 - g. The General Specifications;
 - h. The Drawing;
 - i. The Priced Bill of Quantities and the Schedules;
 - j. any other document listed in the PCC forming part of the Contract.
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as herein after mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the works and to remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



In Witness, whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first written above.

	For the Procuring Entity	The Contractor
Signature		
Name	Md. Shahin Hassan	Akhi Akter
Title	Executive Engineer, MODS ZONE-05, DWASA	Proprietor M/S. Safera Enterprise, 26, North Adabar, Shamoli, Dhaka-1207.
		
In the presence of Name and Address	(Mohammed Saifur Rahman Chowdry) Assistant Engineer MODS Zone-5	Md. Nure Alam Siddique. Proprietor of M/S. Rafeeu Enterprise House-3/5, East Tejturi Bazar, Garden Road, Tejgaon, Dhaka-
		
In the presence of Name and Address	Md. Abdus Salam. Sub-Assistant Engineer MODS Zone-5 Dhaka WASA.	Md. Mahabubur Rahman. Proprietor of M/S. Samia Enterprise, Ta-124, Middle Badda, Dhaka-1212.