

View TDS

[Go Back to Tender/Proposal Document](#)

Tender/Proposal Detail

Tender/Proposal ID :	1011625	Invitation Reference No. :	46.05.0000.408.98.069.24/e-T-01
Closing Date and Time :	21-Oct-2024 15:00	Opening Date and Time :	21-Oct-2024 15:00
Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA		
Brief :	Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.		
Tender/Proposal Status :	Contract Awarded		

[View Notice](#)

Instructions for completing Tender/Proposal Data Sheet are provided in italics in parenthesis for the relevant ITT clauses

ITT Clause Amendments of, and Supplements to, Clauses in the Instructions to Tenderers/Consultants

A. General

ITT Clause 1. Scope of Tender

1.1 The Procuring Entity named in the Tender Data Sheet (TDS) (hereinafter referred to as the "PE") wishes to issues these e-Tender Document (hereinafter referred to as the "e-TD") for the procurement of Works and physical services as specified in the TDS and as detailed in section 6: Bill of Quantities. The name of the Tender and the number and identification of its constituent lot(s) are stated in the TDS.

PE is Executive Engineer, MODS Zone-04, Dhaka WASA

The Name of the Tender is: Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.
Brief Description of the Works: Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.
Tender Ref: 46.05.0000.408.98.069.24/e-T-01
Lot No(s): Single

ITT Clause 4. Eligible Tenderers

4.2 Only Enlisted Contractors of the categories (nature of business) specified in the TDS are eligible to participate in the Tender under Limited Tendering Method (LTM).
Only Dhaka WASA's enlisted civil tenderer who has company registered address in Dhaka district are eligible to apply.

B. Tender Document

ITT Clause 6. Clarification of Tender Document

6.2 A prospective Tenderer requiring any clarification of the e-TD shall be allowed to post clarification as stated under ITT Sub Clause 6.1 till the date and time as specified in the TDS.
Not Applicable

C. Qualification Criteria

ITT Clause 9. Financial Criteria

9.1 Tenderer shall have minimum liquid assets, i.e. working capital or credit line(s), from any Scheduled Bank, net of other contractual
The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk. 300000 (Three Lac Taka Only)

ITT Clause 10. Essential Equipment

10.1 If so specified in the TDS, the essential equipment shall have to be owned or leased or hired by the Tenderer
Not Applicable

ITT Clause 11. Personnel

11.1 Tenderer shall have the Key Technical Personnel with qualification & experience as specified in TDS
Not Applicable

D. Tender Preparation

ITT Clause 15. Contents of Tender

(i) Any other document as specified in the TDS.

Tenderer shall submit with its Tender, the following additional documents: 1. Up-to-date Valid Trade License.
2. Up-to-date VAT Registration Certificate.
3. Up-to-date TIN Certificate.
4. Document supporting Liquid Asset.
5. Up-to-date Document Supporting of Dhaka WASA's Enlistment Certificate.


ITT Clause 19. Validity Period of Tender

19.1 Tenders shall remain valid for the period specified in the TDS after the date of Tender submission deadline prescribed by the PE.
The Tender Validity period shall be 90 days

ITT Clause	20. e-Tender Security
	20.2 If so specified in the TDS, amount of the Tender Security may be determined on the basis of different percentages for each lot, but the amount is fixed as specified in TDS.
	Tender Security shall be Tk 12500 Only
E. e-Tender Submission	
ITT Clause	26. Deadline for lodgement of e-Tender
	26.1 e-Tenders shall be lodged to the e-GP System no later than the date and time specified in the TDS.
	As Per Notice
G. e-Contract Award	
ITT Clause	38. Performance Security
	38.1 The Performance Security shall be provided by the successful Tenderer in the amount as specified in the TDS.
	The amount of Performance Security shall be 5 (Five) percent of the Contract Price.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
 Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Wednesday, 19 Mar, 2025
12:47:51 BST

Last Login : Wednesday, 19
Mar, 2025 11:46:27

Welcome, Mohammad Badrul
Alam | Logout

[View All Notifications](#)

Particular Conditions of Contract

[Go back](#)

Tender/Proposal Detail

Tender/Proposal ID : 1011625 Invitation Reference No. : 46.05.0000.408.98.069.24/e-T-01

Closing Date and Time : 21-Oct-2024 15:00 Opening Date and Time : 21-Oct-2024 15:00

Procuring Entity : Office of the EE, MODS Zone-4, Dhaka WASA

Brief : Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.

Tender/Proposal Status : Contract Awarded [View Notice](#)

Particular Conditions of Contract

PCC Clause

A. General

1. Definitions

(r) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake procurement of Works and Physical services using public funds and is as named in the PCC who employs the Contractor to carry out the Works.

The PE is [Monzurul Hasan, Office of the EE, MODS Zone-4, Dhaka WASA,

Address	: Darus Salam Road (Near Govt. Bangla College), Mirpur-1
City	: Dhaka
Thana	: Dhaka North City Corporation
District	: Dhaka - 1216
Country	: Bangladesh

] The Development Partner is [None]

(s) Project Manager is the person named in the PCC or any other competent person appointed by the Procuring Entity and notified to the Contractor who is responsible for supervising the execution and completion of the Works and Physical services and administering the Contract.

The Project Manager is
[Name, address]

(t) Site means the places where the Permanent Works are to be executed including storage and working areas and to which Plant and Materials are to be delivered, and any other places as may be specified in the PCC as forming part of the Site.

Site location

Drawings Nos

Dhaka

N/A

(y) Works means all works associated with the construction, reconstruction, site preparation, demolition, repair, maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure or an installation or any construction work relating to excavation, installation of equipment and materials, decoration, as well as physical services ancillary to works as detailed in the PCC, if the value of those services does not exceed that of the Works themselves.

Sl. No	Works
1	construction, reconstruction, site preparation, demolition, repair, maintenance etc

3. Documents Forming the Contract and Priority of Documents

(j) any other document listed in the PCC forming part of the Contract.

Sl. No	Other documents forming part of the Contract
1	N/A

5. Possession of the Site

5.1 PE shall give possession of the to the Contractor on the date stated in the PCC.

Possession of the Site to the Contractor shall be given on the following date:[03 Nov 2024]

B. Time Control

10. Start Date

10.1 Start Date is the date defined in the PCC and it is the last date when the Contractor shall commence execution of the Works under the Contract.

The Start Date shall be [06 Nov 2024]

11. Intended Completion Date

11.1 Intended Completion Date is the date calculated from the start Date as specified in the PCC, on which it is intended that the Contractor shall complete the Works and Physical services as specified in the Contract and may be revised only by the Project Manager by issuing an extension of time.

The Intended Completion Date for the whole of the Works shall be [03 Dec 2024]

12. Programme of Works

12.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager, for approval a Programme showing the general methods, arrangements, order, and timing for all the activities in the Works.

The Contractor shall submit a Programme for the Works within [7] days of signing the Contract.

C. Quality Control

19. Correction of Defects

19.1 The Project Manager shall give notice to the Contractor, with a copy to the PE and others concerned, of any Defects before the end of the Defects Liability Period, which begins at Completion Date, and is defined in the PCC.

The Defects Liability Period is [12] months

D. Cost Control

28. Compensation Events

28.1 The following shall be Compensation Events:

- (a) PE does not give access to or possession of the Site or part of the Site by the Site Possession Date stated in the GCC Sub Clause 5.1;
- (b) Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Notification of Award;
- (c) Other Contractors, public authorities, utilities, or the PE do not work within the dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor;
- (d) The Project Manager unreasonably delays issuing a Completion Certificate;
- (e) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects;
- (f) Other Compensation Events described in the Contract or determined by the Project Manager in the PCC shall apply.

Sl. No	Compensation Events
1	The following additional events shall also be the Compensation Events: i. Damage of existing electricity supply, gas, water supply, sewerages etc. ii. Damage of any part of civil structure. iii. Damage of human life/lives working in the existing part of the building or passer-by. iv. Damage of motor cars, vehicles, transport, motor cycles etc parked in the parking area or surrounding the construction area

30. Liquidated Damages

30.1 The Contractor shall be liable to pay Liquidated Damages or in other words the Delay Damages to the PE at the rate per day as specified in the PCC for each day of delay from the Intended Completion Date, for the uncompleted Works or for any part thereof.

30.2 The total amount of Liquidated Damages shall not exceed the amount defined in the PCC.

Liquidated Damages for the uncompleted Works or any part per day of delay (%)	The maximum amount of Liquidated Damages (%)
0.100	10.000

F. Termination

37. Payment upon Termination

37.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause 37.1 by the Contractor, the Project Manager shall issue a certificate for the value of the Works done and Plant and Materials ordered less payments made up to the date of the issue of the certificate and less the amount from percentage to apply to the contract value of the works not completed, as indicated in the PCC.

The percentage to apply to the contract value of the works not completed, representing the PEs additional cost for completing the uncompleted Works, is [20.000] percent.

G. Disputes and Settlement

39. Settlement of Disputes

39.2 Arbitration

(a) If the parties are unable to reach a settlement as per GCC Clause 40.1 within twenty-eight (28) days of the first written correspondence on the matter of disagreement, then either party may give notice to the other party of its intention to commence arbitration.

(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 2001) of Bangladesh as at present in force and in the place shown in the PCC.

The arbitration shall be conducted in the place mentioned below;

[The arbitration shall be conducted in the place mentioned below; Superintending Engineer Office of Superintending Engineer, MODS Circle-02, Dhaka WASA]

Price Comparison Report

Tender/Proposal Detail

Tender/Proposal ID : 1011625 Invitation Reference No. : 46.05.0000.408.98.069.24/e-T-01

Closing Date and Time : 21-Oct-2024 15:00 Opening Date and Time : 21-Oct-2024 15:00

Procuring Entity : Office of the EE, MODS Zone-4, Dhaka WASA

Brief : Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S HIMI BUSINESS TRADE (Winner)	496885.932	472041.635	24844.297	5.000
L1	A.K. International	496885.932	472041.635	24844.297	5.000
L1	Ahmed Naser & CO.	496885.932	472041.635	24844.297	5.000
L1	ISMAIL ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	JOTI ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S MANNA & COMPANY	496885.932	472041.635	24844.297	5.000
L1	M/S DHAKA ENTERPRISE-2	496885.932	472041.635	24844.297	5.000
L1	M/S LUCKY ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S Madina Trading Corporation	496885.932	472041.635	24844.297	5.000
L1	M/S Moushumi Traders	496885.932	472041.635	24844.297	5.000
L1	M/s Newtral Builders	496885.932	472041.635	24844.297	5.000
L1	M/s pk international	496885.932	472041.635	24844.297	5.000
L1	M/S SHADIN ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S. N. ISLAM & CO	496885.932	472041.635	24844.297	5.000
L1	M/S. ALAM BROTHERS & ENGINEERING	496885.932	472041.635	24844.297	5.000
L1	M/S. Anisuzzaman	496885.932	472041.635	24844.297	5.000
L1	M/S. F B Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/s. Helal Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Hossain Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Iftekhar & Brothers	496885.932	472041.635	24844.297	5.000
L1	M/S. Joyonti Traders	496885.932	472041.635	24844.297	5.000
L1	M/S. Lion Hati Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Maa Sufia Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. MAHI & CO	496885.932	472041.635	24844.297	5.000
L1	M/S. MANDA ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S. METRO INTERNATIONAL CORPORATION	496885.932	472041.635	24844.297	5.000

L1	M/s. Nasima Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/s. National United Corporation	496885.932	472041.635	24844.297	5.000
L1	M/S. RAFI INTERNATIONAL	496885.932	472041.635	24844.297	5.000
L1	M/S. Rafia Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. RahmanEngineers	496885.932	472041.635	24844.297	5.000
L1	M/S. Rajdhani Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Roman & Co	496885.932	472041.635	24844.297	5.000
L1	M/S. SAIF & SONS	496885.932	472041.635	24844.297	5.000
L1	M/S. Udoy Construction	496885.932	472041.635	24844.297	5.000
L1	MERCY ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	MUSKAN ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	NADIYA ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	SELIM ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	Sikder Construction	496885.932	472041.635	24844.297	5.000

Evaluation Report Footer

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison
Tender/Proposal Detail

Tender/Proposal ID :	1011625	Invitation Reference No. :	46.05.0000.408.98.069.24/e-T-01
Closing Date and Time :	21-Oct-2024 15:00	Opening Date and Time :	21-Oct-2024 15:00
Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA		
Brief :	Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.		

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, MODS Zone-4, Dhaka WASA
Tender Package No. and Description :	APP/Zone-4/2024-25/G-31 & Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.		
Lot No. and Description :	1 & Repairing & maintenance of various diameter of Sluice Valve at different roads of Block A to E, Hazi Road, Love Road at Mirpur-2 area under MODS Zone-4, Dhaka WASA.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method
Procurement Plan	
Approval Status	Budget Type
Approved	Revenue
Price Evaluation	Approval Status of Official Estimates
	Approved

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S HIMI BUSINESS TRADE (Winner)	496885.932	472041.635	24844.297	5.000
L1	A.K. International	496885.932	472041.635	24844.297	5.000
L1	Ahmed Naser & CO.	496885.932	472041.635	24844.297	5.000
L1	ISMAIL ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	JOTI ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S MANNA & COMPANY	496885.932	472041.635	24844.297	5.000
L1	M/S DHAKA ENTERPRISE-2	496885.932	472041.635	24844.297	5.000
L1	M/S LUCKY ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S Madina Trading Corporation	496885.932	472041.635	24844.297	5.000
L1	M/S Mosharraf T.	496885.932	472041.635	24844.297	5.000

L1	M/s Newtral Builders	496885.932	472041.635	24844.297	5.000
L1	M/s pk international	496885.932	472041.635	24844.297	5.000
L1	M/S SHADIN ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S. N. ISLAM & CO	496885.932	472041.635	24844.297	5.000
L1	M/S. ALAM BROTHERS & ENGINEERING	496885.932	472041.635	24844.297	5.000
L1	M/S. Anisuzzaman	496885.932	472041.635	24844.297	5.000
L1	M/S. F B Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/s. Helal Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Hossain Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Iftekhar & Brothers	496885.932	472041.635	24844.297	5.000
L1	M/S. Joyonti Traders	496885.932	472041.635	24844.297	5.000
L1	M/S. Lion Hati Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Maa Sufia Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. MAHI & CO	496885.932	472041.635	24844.297	5.000
L1	M/S. MANDA ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	M/S. METRO INTERNATIONAL CORPORATION	496885.932	472041.635	24844.297	5.000
L1	M/S. MITHU AND BROTHERS	496885.932	472041.635	24844.297	5.000
L1	M/s. Nasima Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/s. National United Corporation	496885.932	472041.635	24844.297	5.000
L1	M/S. RAFI INTERNATIONAL	496885.932	472041.635	24844.297	5.000
L1	M/S. Rafia Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. RahmanEngineers	496885.932	472041.635	24844.297	5.000
L1	M/S. Rajdhani Enterprise	496885.932	472041.635	24844.297	5.000
L1	M/S. Roman & Co	496885.932	472041.635	24844.297	5.000
L1	M/S. SAIF & SONS	496885.932	472041.635	24844.297	5.000
L1	M/S. Udoy Construction	496885.932	472041.635	24844.297	5.000
L1	MERCY ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	MUSKAN ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	NADIYA ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	SELIM ENTERPRISE	496885.932	472041.635	24844.297	5.000
L1	Sikder Construction	496885.932	472041.635	24844.297	5.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
M/S HIMI BUSINESS TRADE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Monzurul Hasan	MOHAMMAD BILLAL HOSSAIN	S.M. Toufique Rahman
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer	Assistant Engineer	Executive Engineer

PE Office	Office of the EE, MODS Zone-4, Dhaka WASA	Office of the EE, MODS Zone-4, Dhaka WASA	Office of the EE, P & D (Water & Hydrology)
Signed Tender			
Evaluation Report	28 Oct 2024 09:53	28 Oct 2024 09:42	27 Oct 2024 21:09
3 On			
Comments	ok	ok	Signed.