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Contract Agreement

AGREEMENT made on 17" August, 70123 between Fyeculive Enginecr,
MODS Zone.9, Dhaka WASA (here in after called "The Procuring Entity”) of the
ome part and Ferdaus Ahmed, Proprictor of M/SF A Enterprise, House-06, Lane-01,
Chandartek, Boro Beraid, Dhaka (here in afler called “The Contractor™) of the other
parl.

WHERE AS the Procuring Entity invited Tenders for certain works for Raising of 03
{Five) Nos Gale Valve chamber and related construction work at Mollapara water
pump road under MODS Zone-9, Dhaka WASA and has accepied a Tender by the
Contraclor for the execution of those works in the sum of Tk 49 £78.60 (Forty Nine
Thousand Eight Hundred Seventy Fight Point Six Zero) Taka Only.
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NOW TIIS AGREEMENT WITNESSETITAS FOLLOWS:

1, o this Agreement words and expressions shall have the same meanings as are respectively
assigned 1o them in the General Conditions of Contract hereafter relerred Lo

2. ‘I documents Torming the Contract shall be interpreted in the following order of prionty:
() the signed Conlracl Agrecment
i) the Technical Specilications
(¢} the General Specilications
{d) the Drawings
{¢)  Any other documents listed in the P fonming part of the Contracl.

1.0n consideration of the payments o be made by the Procuring FEntily 1o the Contraclor us
herein after mentioned, the Contracior herchy covenants with the Procuring Lintily to exceute
and complete the works and 1o remedy any defects therein in conformity in all respects with the
provisions of the Contract,
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4. Ihe Procuring Lntity hercky covenanis 1o .
execution and completion ol the warks and the remedying of de

Price or such other sum as may become payahle under the provisic

w the Contraclor in consideration of the

feets therein, the Contract
s of the Contract at the

times and in the manner preseribed by the Conteacl.

IN WITNESS, whercol the partics hereto have caused this A
secardanee with fhe lows of Bangladesh on the day, menth and year

Md. Mujohidur Rahman
Txecutive Engineer
WACH IS Fone-Y
1¥haka WASA
NID-5972513053

In the presence of
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1) Mal, Delowar Hossain

Assistanl Vngineer,

MOIS Xone-9, 1Dhaka WASA.

Ollon

2) ML Monireceman
K- Assistant Fngineer
RAODS Fone-T, THaka WASA,

preement to be execuled in
firsl written above.

For Coniracior

"
Ferdaus Almed; i'm[ﬂ’i-l!ll:lr ol

:'H'LIS ]'I ﬁl. ]:I“Gm1
[ lovizee-06, Lane-01, Chondartek, Boro
[Beraic, [dhaka
NID-95T0593732

I the presence ol

1) Ml Mz al muwmn
Propricior: of M8 Lam Enterprise
AT12, West Shewrapara, Mirpur
[Yhaku-1316

21 Yeasmin Bogum
Proprictor: SIS Joybangla, 171, Mollarek
Dokkhink e, Dhaka,
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