



খট

৬৬৭১৪৯২

Contract No: DWASA/FMD-1/ Contract-2022-23/75

Contract Agreement

THIS AGREEMENT, made the **15-February-2023** between **SK. Arif Rahman Jetu**, Executive Engineer, F.M.Division-1, Dhaka WASA, 29,K.M Das lane Hatkholla Road Dhaka-1203 (hereinafter called "the Employer") of the one part and **Tajdir Ahmed**, Proprietor (By Power of Attorney), Azmi & Brothers, 15/17 Tipu Sultan Road, Dhaka-1100 (hereinafter called "the Contractor") of the other part.

WHEREAS, the Employer Invited Tenders for certain Works viz, **Replacement/Re-install of Pole/Pad mounted Transformer (20 site), change burnt over head loop by Heat shrink termination kit & other ancillary works at different water pumping stations under F.M.Division-1(Lot-1)** and has accepted a Tender by the Contractor for the execution of those works in the sum of Taka: **9,47,645.702 (Nine Lakh Forty Seven Thousand Six Hundred Forty Five Point Seven Zero Two)** Taka only here in after called "the Contract Price".



খট

৬৬৭১৪৭৯

-2-

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereinafter referred to.
2. The documents forming the Contract shall be interpreted in the following order of priority:
 - (a) The signed Form Contract Agreement;
 - (b) The Notification of Award;
 - (c) The Tender/Proposal and the appendices to the Tender/Proposal;
 - (d) Particular Conditions of Contract;
 - (e) General Conditions of Contract;
 - (f) Technical Specifications;
 - (g) The General Specifications ;
 - (h) Drawings;
 - (i) Bill of Quantities;
 - (j) Schedule of Day works;
 - (k) Other document including correspondences listed in the PCC forming part of the Contract;
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and to remedy any defects therein in conformity in all respects with the provisions of the Contract.



খট ৬৬৭১৫০০

-3-

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first written above.

Signature

For the procuring Entity

The Contractor

Name

SK. Arif Rahman Jetu

Tajdir Ahmed

Title

Executive Engineer

Proprietor (By Power of Attorney)

National ID Card
NO

F.M.Division-1,Dhaka WASA
29,K.M Das Lane Hatkhola Road
Dhaka-1203
4714075526747

Azmi & Brothers
15/17 Tipu Sultan Road,
Dhaka-1100
1464264736

In the presence of
(Name Address)

Md. Golam Mostafa
Asstt. Engineer
F.M.D-1,Dhaka WASA

Suzan Nath
Sub-Asstt. Engineer
F.M.D-1,Dhaka WASA

Md. Ararat Islam Khan
Sub-Asstt. Engineer
F.M.D-1,Dhaka WASA

Md. Abul Hossain
Sub-Asstt. Engineer
F.M.D-1,Dhaka WASA



নির্বাহী প্রকৌশলীর কার্যালয়

এফ.এম.বিভাগ-১, ঢাকা ওয়াসা

২৯, কে এম দাস লেন, হাটখোলা, ঢাকা-১২০৩

টেলিফোন : অফিস : ০২২২ ৩৩৮৫ ১৯৪, মোবাইল : ০১৮১৯২২১৪৮০, অভিযোগ কেন্দ্র : ০২২২ ৩৩৮৮ ৭০৫।

শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

স্মারক নং-৪৬.১১৩.৪২৩.০০.০০. ৪০৫

তারিখ: ১৫-০২-২০২৩ইং

Azmi & Brothers

15/17 Tipu Sultan Road,
Dhaka-1100.

বিষয়ঃ “Replacement/Re-install of Pole/Pad mounted Transformer (20 site), change burnt over head loop by Heat shrink termination kit & other ancillary works at different water pumping stations under F.M.Division-1(Lot-1)” কাজের কার্যাদেশ।

সূত্র: চুক্তি নং: DWASA/FMD-1/ Contract- 2022-23/75, Date: 15-02-2023.

উপর্যুক্ত বিষয়ে সূত্রে বর্ণিত তারিখে আপনাদের দাখিলকৃত দরের দরপত্রটি যথাযথ কর্তৃপক্ষ কর্তৃক অনুমোদিত হয়েছে এবং নিয়মানুযায়ী ১৫-০২-২০২৩ইং তারিখে চুক্তি সম্পাদিত হয়েছে।

০১। চুক্তি মূল্যঃ ৯,৪৭,৬৪৫.৭০২ (নয় লক্ষ সাতচল্লিশ হাজার ছয়শত পঁয়তাল্লিশ দশমিক সাত শূন্য দুই) টাকা মাত্র।

০২। কার্য সমাপ্তির তারিখ: কার্যাদেশ ইস্যুর তারিখ হতে ৩৬৫ (তিনশত পয়ষট্টি) দিন।

বিষয়ে উল্লেখিত কাজটি এফ.এম.বিভাগ-১ এর সহকারী প্রকৌশলী, জনাব মোঃ গোলাম মোস্তফা এবং উপ-সহকারী প্রকৌশলী, জনাব মোঃ আরাফাত ইসলাম খান এর সহিত যোগাযোগ করে নির্ধারিত সময়ে কাজটি আরম্ভ করত: নির্দিষ্ট সময়সীমার মধ্যে কাজটি সম্পন্ন করার জন্য কার্যাদেশ প্রদান করা হ'ল। কাজ করার সময় কর্তৃপক্ষের কাজের স্বার্থে দরপত্র ও সিডিউলে বর্ণিত শর্তাবলী ছাড়াও ভারপ্রাপ্ত প্রকৌশলী/কাজ সংশ্লিষ্ট প্রকৌশলীদের দেয় অতিরিক্ত শর্তাবলী এবং ওয়ার্ক সিডিউল কঠোরভাবে অবশ্যই প্রতিপালন করত: কাজ সম্পন্ন করার জন্য অনুরোধ করা হ'ল।

(শেখ আরিফ রহমান জিতু)

নির্বাহী প্রকৌশলী

এফ.এম.বিভাগ-১, ঢাকা ওয়াসা।

অনুলিপি:

০১। জনাব মোঃ গোলাম মোস্তফা, সহকারী প্রকৌশলী, এফ.এম.বিভাগ-১, ঢাকা ওয়াসা।

০২। জনাব মোঃ আরাফাত ইসলাম খান, উপ-সহকারী প্রকৌশলী, এফ.এম.বিভাগ-১, ঢাকা ওয়াসা।

০৩। অফিস কপি/সংশ্লিষ্ট নথি।