Sunday, 09 Jun, 2024 16:10:46 BST

Last Login : Sunday, 9 Jun, 2024 13:55:40

Welcome, Syed Mostakim Hossain | Logout

Tender/Proposal Opening Report 1

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	858274	**Invitation Reference No. :**	46.113.431.00.00.015.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Tender Opening Report 1

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender/Proposal Package No. and Description :	46.05.0000.431.20.113.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	own fund	Own Fund	Limited Tendering Method

Procurement Plan

Approving Authority		Approval Status
Name:	MUSTAFIZUR RAHMAN	Approved
Designation:	Chief Engineer	
Role:	AO	
Office Name:	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	

Organization:	Dhaka Water Supply and Sewerage Authority (DWASA)

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	17-Aug-2023		
The Daily Pratidiner Sangbad	17-Aug-2023		
The Daily Ajker Patrika	17-Aug-2023		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Aug-2023 20:00	29-Aug-2023 12:00

Opening Date and Time

Original Date and Time
29-Aug-2023 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
48	38	0	3

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:20	29 Aug 2023 13:00
Comments	ok	ok

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Opening Report 2

Print | Save As PDF | Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID :	858274	**Invitation Reference No. :**	46.113.431.00.00.015.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Tender Opening Report 2

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.113.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Aug-2023 20:00	29-Aug-2023 12:00	29-Aug-2023 12:00	27-Dec-2023	24-Jan-2024

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
48	38	0	3

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	A.K. International	27-Aug-2023 22:24	Pay Order	14000.00	**Bank:** Uttara Bank Limited **Branch:** North Shahjahanpur Branch	24-Jan-2024	27-Dec-2023

					(UBL) 24-Aug-2023 15:34		
2	Friends mosaic & Construction	28-Aug-2023 23:36	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 28-Aug-2023 10:49	24-Jan-2024	27-Dec-2023
3	Harun Trade International	28-Aug-2023 13:54	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 18:16	24-Jan-2024	27-Dec-2023
4	M.A.S Enterprise	24-Aug-2023 15:15	Pay Order	14000.00	**Bank:** Premier Bank Limited **Branch:** Premier Bank Karwan Bazar SME 22-Aug-2023 17:47	24-Jan-2024	27-Dec-2023
5	M/S Beauty Suplyers & Construction	23-Aug-2023 23:13	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 23-Aug-2023 18:00	24-Jan-2024	27-Dec-2023
6	M/S Chowdhury Construction	29-Aug-2023 10:16	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 059 Ring Road 28-Aug-2023 15:23	24-Jan-2024	27-Dec-2023
7	M/S HIMI BUSINESS TRADE	29-Aug-2023 08:44	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mohammadpur Town Hall Sub Branch 27-Aug-2023 17:56	24-Jan-2024	27-Dec-2023
8	m/s monalisa	27-Aug-2023 21:50	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 17:47	24-Jan-2024	27-Dec-2023
9	M/s pk international	29-Aug-2023 06:06	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 18:21	24-Jan-2024	27-Dec-2023
10	M/S Razib & Co	28-Aug-2023 11:57	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:21	24-Jan-2024	27-Dec-2023
11	M/S. N. ISLAM & CO	27-Aug-2023 17:15	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate	24-Jan-2024	27-Dec-2023

					Sub-Branch 27-Aug-2023 16:21		
12	M/S. Asab Enterprise	27-Aug-2023 20:11	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 19:01	24-Jan-2024	27-Dec-2023
13	M/S. Farha Trade International	27-Aug-2023 22:10	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 15:01	24-Jan-2024	27-Dec-2023
14	M/s. Hasina Enterprise	29-Aug-2023 00:00	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 11:31	24-Jan-2024	27-Dec-2023
15	M/S. Howlader Foundation	28-Aug-2023 20:31	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:02	24-Jan-2024	27-Dec-2023
16	M/S. M R CORPORATION	29-Aug-2023 00:43	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 12:36	24-Jan-2024	27-Dec-2023
17	M/S. Maa Sufia Enterprise	27-Aug-2023 19:46	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 27-Aug-2023 14:03	24-Jan-2024	27-Dec-2023
18	M/S. MAHI & CO	28-Aug-2023 20:15	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 27-Aug-2023 15:24	24-Jan-2024	27-Dec-2023
19	M/S. Margina Enterprise	24-Aug-2023 19:01	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Collegegate Branch (SJIBL) 24-Aug-2023 13:16	24-Jan-2024	27-Dec-2023
20	M/S. Modhumoti Enterprise	29-Aug-2023 02:36	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 099 Jhenaidah 27-Aug-2023 14:31	24-Jan-2024	27-Dec-2023
21	M/S. MYNUL AND SONS	25-Aug-2023 10:11	Pay Order	14000.00	**Bank:** Standard Bank Limited **Branch:** 200 Kawran Bazar 24-Aug-2023 17:59	24-Jan-2024	27-Dec-2023
22	M/s. Nasima Enterprise	28-Aug-2023 23:46	Pay Order	14000.00	**Bank:** United Commercial Bank Limited	24-Jan-2024	27-Dec-2023

					Branch: Khilgaon Branch 28-Aug-2023 13:25		
23	M/s. National United Corporation	29-Aug-2023 00:48	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon Branch 28-Aug-2023 10:49	24-Jan-2024	27-Dec-2023
24	M/s. Paragon International	27-Aug-2023 16:55	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** DILKUSHA BRANCH 24-Aug-2023 18:44	24-Jan-2024	27-Dec-2023
25	M/S. RAFI INTERNATIONAL	28-Aug-2023 07:37	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 18:07	24-Jan-2024	27-Dec-2023
26	M/S. Rafia Enterprise	29-Aug-2023 04:34	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Panchaboti Branch 27-Aug-2023 17:33	24-Jan-2024	27-Dec-2023
27	M/S. Rajdhani Enterprise	27-Aug-2023 11:07	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 24-Aug-2023 15:34	24-Jan-2024	27-Dec-2023
28	M/S. Roman & Co	25-Aug-2023 19:31	Pay Order	14000.00	**Bank:** Export Import Bank of Bangladesh Limited **Branch:** Dhanmondi Branch 21-Aug-2023 17:09	24-Jan-2024	27-Dec-2023
29	M/S. S A TRADING CORPORATION	27-Aug-2023 20:14	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Principal Branch 27-Aug-2023 12:33	24-Jan-2024	27-Dec-2023
30	M/S. SUNAM ENTERPRISE	29-Aug-2023 00:10	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Rampura Sub-Branch 27-Aug-2023 18:01	24-Jan-2024	27-Dec-2023
31	M/S. Tamanna Enterprise	28-Aug-2023 15:22	Pay Order	14000.00	**Bank:** NRB Bank Limited **Branch:** Mugda Sub Branch 190 27-Aug-2023 18:30	24-Jan-2024	27-Dec-2023
32	M/s. Vola Enterprise	28-Aug-2023 23:33	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** Khilgaon	24-Jan-2024	27-Dec-2023

					Branch 28-Aug-2023 12:53		
33	MERCY ENTERPRISE	29-Aug-2023 10:46	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 27-Aug-2023 17:06	24-Jan-2024	27-Dec-2023
34	NURJAHAN ENTERPRISE	27-Aug-2023 23:36	Pay Order	14000.00	**Bank:** United Commercial Bank Limited **Branch:** NAWABPUR BRANCH 27-Aug-2023 16:19	24-Jan-2024	27-Dec-2023
35	SANIA ENTERPRISE	28-Aug-2023 23:10	Pay Order	14000.00	**Bank:** Shahjalal Islami Bank Limited **Branch:** Bangla Bazar Branch 28-Aug-2023 14:05	24-Jan-2024	27-Dec-2023
36	SELIM ENTERPRISE	26-Aug-2023 12:36	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Mirpur Branch 23-Aug-2023 16:58	24-Jan-2024	27-Dec-2023
37	Sikder Construction	29-Aug-2023 11:07	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Farmgate Sub-Branch 27-Aug-2023 14:00	24-Jan-2024	27-Dec-2023
38	Sumaiya &Suraiya Enterprise	28-Aug-2023 23:46	Pay Order	14000.00	**Bank:** NRB Commercial Bank Limited **Branch:** Dhanmondi Mohila Branch 28-Aug-2023 11:34	24-Jan-2024	27-Dec-2023

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT)
1	A.K. International	472378.085
1	Friends mosaic & Construction	472378.085
1	Harun Trade International	472378.085
1	M.A.S Enterprise	472378.085
1	M/S Beauty Suplyers & Construction	472378.085
1	M/S Chowdhury Construction	472378.085
1	M/S HIMI BUSINESS TRADE	472378.085
1	m/s monalisa	472378.085
1	M/s pk international	472378.085
1	M/S Razib & Co	472378.085
1	M/S. N. ISLAM & CO	472378.085
1	M/S. Asab Enterprise	472378.085
1	M/S. Farha Trade International	472378.085

1	M/s. Hasina Enterprise	472378.085
1	M/S. Howlader Foundation	472378.085
1	M/S. M R CORPORATION	472378.085
1	M/S. Maa Sufia Enterprise	472378.085
1	M/S. MAHI & CO	472378.085
1	M/S. Margina Enterprise	472378.085
1	M/S. Modhumoti Enterprise	472378.085
1	M/S. MYNUL AND SONS	472378.085
1	M/s. Nasima Enterprise	472378.085
1	M/s. National United Corporation	472378.085
1	M/s. Paragon International	472378.085
1	M/S. RAFI INTERNATIONAL	472378.085
1	M/S. Rafia Enterprise	472378.085
1	M/S. Rajdhani Enterprise	472378.085
1	M/S. Roman & Co	472378.085
1	M/S. S A TRADING CORPORATION	472378.085
1	M/S. SUNAM ENTERPRISE	472378.085
1	M/S. Tamanna Enterprise	472378.085
1	M/s. Vola Enterprise	472378.085
1	MERCY ENTERPRISE	472378.085
1	NURJAHAN ENTERPRISE	472378.085
1	SANIA ENTERPRISE	472378.085
1	SELIM ENTERPRISE	472378.085
1	Sikder Construction	472378.085
1	Sumaiya &Suraiya Enterprise	472378.085

Opening Report Footer

TOC Members

Committee Members	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member Secretary
Designation	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Electronically Signed TOR On	29 Aug 2023 12:20	29 Aug 2023 13:00
Comments	ok	ok

digicert SECURED

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	858274	**Invitation Reference No. :**	46.113.431.00.00.015.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.113.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaiton
L1	M.A.S Enterprise **(Winner)**	497240.089	472378.085	24862.004	5.000

L1	A.K. International	497240.089	472378.085	24862.004	5.000
L1	Friends mosaic & Construction	497240.089	472378.085	24862.004	5.000
L1	Harun Trade International	497240.089	472378.085	24862.004	5.000
L1	M/S Beauty Suplyers & Construction	497240.089	472378.085	24862.004	5.000
L1	M/S Chowdhury Construction	497240.089	472378.085	24862.004	5.000
L1	M/S HIMI BUSINESS TRADE	497240.089	472378.085	24862.004	5.000
L1	m/s monalisa	497240.089	472378.085	24862.004	5.000
L1	M/s pk international	497240.089	472378.085	24862.004	5.000
L1	M/S Razib & Co	497240.089	472378.085	24862.004	5.000
L1	M/S. N. ISLAM & CO	497240.089	472378.085	24862.004	5.000
L1	M/S. Asab Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. Farha Trade International	497240.089	472378.085	24862.004	5.000
L1	M/s. Hasina Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. Howlader Foundation	497240.089	472378.085	24862.004	5.000
L1	M/S. M R CORPORATION	497240.089	472378.085	24862.004	5.000
L1	M/S. Maa Sufia Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. MAHI & CO	497240.089	472378.085	24862.004	5.000
L1	M/S. Margina Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. Modhumoti Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. MYNUL AND SONS	497240.089	472378.085	24862.004	5.000
L1	M/s. Nasima Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/s. National United Corporation	497240.089	472378.085	24862.004	5.000
L1	M/s. Paragon International	497240.089	472378.085	24862.004	5.000
L1	M/S. RAFI INTERNATIONAL	497240.089	472378.085	24862.004	5.000
L1	M/S. Rafia Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. Rajdhani Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/S. Roman & Co	497240.089	472378.085	24862.004	5.000
L1	M/S. S A TRADING CORPORATION	497240.089	472378.085	24862.004	5.000
L1	M/S. SUNAM ENTERPRISE	497240.089	472378.085	24862.004	5.000
L1	M/S. Tamanna Enterprise	497240.089	472378.085	24862.004	5.000
L1	M/s. Vola Enterprise	497240.089	472378.085	24862.004	5.000
L1	MERCY ENTERPRISE	497240.089	472378.085	24862.004	5.000
L1	NURJAHAN ENTERPRISE	497240.089	472378.085	24862.004	5.000
L1	SANIA ENTERPRISE	497240.089	472378.085	24862.004	5.000
L1	SELIM ENTERPRISE	497240.089	472378.085	24862.004	5.000
L1	Sikder Construction	497240.089	472378.085	24862.004	5.000
L1	Sumaiya &Suraiya Enterprise	497240.089	472378.085	24862.004	5.000

Post Qualification

Name of Tenderer/Consultant	Status
M.A.S Enterprise	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	16 Sep 2023 19:35	16 Sep 2023 19:37	16 Sep 2023 19:36
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Tender Evaluation Report 4 - Final Evaluation Report

Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	858274	**Invitation Reference No. :**	46.113.431.00.00.015.2023
Closing Date and Time :	29-Aug-2023 12:00	**Opening Date and Time :**	29-Aug-2023 12:00
Procuring Entity :	Office of the EE, SWTP (maintenance) Division, Dhaka WASA		
Brief :	Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Tender/Proposal Status :	**NOA Issued**		**View Notice**

Final Evaluation Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	**Division Name :**	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	**Procuring Entity :**	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Tender Package No. and Description :	46.05.0000.431.20.113.23 & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		
Lot No. and Description :	Single & Cleaning of all water hyacinth, Garbage, Trash etc from Rasel Brd. to Staff Quarter of DND Canal.		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Own Fund	Approved

Name of Tenderer/Consultant Recommended for Award

M.A.S Enterprise

Post Qualification Report	Clarification on Tenders

View	Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name	Md Abid Hossain	Syed Mostakim Hossain	Md. Moshiur Rahman Bhuiyan
Committee Role	Chairperson	Member	Member Secretary
Designation	Executive Engineer	Executive Engineer	Assistant Engineer
PE Office	Office of the EE, SWTP (operation) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA	Office of the EE, SWTP (maintenance) Division, Dhaka WASA
Signed Tender Evaluation Report 4 On	16 Sep 2023 19:38	16 Sep 2023 19:37	16 Sep 2023 19:37
Comments	ok	ok	ok

digicert SECURED

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by BPPA: Microsoft Edge 109.x or above and Mozilla Firefox 113.x or above and Google Chrome 109.x or above

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh