

MONALISA CONSTRUCTION LTD.

Price and Delivery Schedule for Goods (Form e-PG3-3A)

Note 1: Delivery period starts from the date of contract signing.

Item No (1)	Description of Item (2)	Measurement Unit (3)	Quantity (4)	Point of Delivery (5)	Delivery Period (in days) (Note:1) (6)	Country of Origin (7)	Unit Price in Figure (BDT) (8)	Unit Price in Words (BDT) (9)	Total Price in Figure (BDT) (10)	Total Price in Words (BDT) (11)
1	Supply of 90 KW Variable Frequency Drive (VFD) water level measurement sensor with LED Display unit. Panel Box and Ducting System (Wall Mounted).	Set	36.000	Central Store	180	China	475257.000	Four Lakh Seventy-Five Thousand Two Hundred And Fifty-Seven	17109252.000	One Crore Seventy-One Lakh Nine Thousand Two Hundred And Fifty-Two
								Grand Total:	17109252.000	One Crore Seventy-One Lakh Nine Thousand Two Hundred And Fifty-Two

The Goods covered by this Tendering process shall require to be delivered in accordance with this Delivery and Completion Schedule. Credit will be given for earlier completion.

Price and Delivery Schedule for Goods (Form e-PG3-3A) is Electronically Signed by Mr. Mir Ahmed on behalf of MONALISA CONSTRUCTION LTD.

Monalisa Construction Ltd.



Chairman

মি. মির আহমেদ ইসলাম
নির্বাহী প্রকৌশলী
সফটওয়্যার বিভাগ-২
মহালা গুলশান

MONALISA CONSTRUCTION LTD.**Price and Delivery Schedule for Related Services (Form e-PG3-3B)**

Note 1: Delivery period starts from the date of contract signing.

Item No. (1)	Description of Item (2)	Measurement Unit (3)	Quantity (4)	Point of Completion (5)	Completion Period (in days) (6)	Country of Origin (7)	Unit Price in Figure (BDT) (8)	Unit Price in Words (BDT) (9)	Total Price in Figure (BDT) (10)	Total Price in Words (BDT) (11)
1	Installation and Commissioning of VFD, water level measurement sensor with LED Display unit. & Ducting System at Different pump Station.	Set	36	Central Store	30	Bangladeshi	2500.000	Two Thousand Five Hundred	90000.000	Ninety Thousand
								Grand Total:	90000.000	Ninety Thousand

This Price and Delivery Schedule for Related Services (Form e-PG3-3B) is Electronically Signed by Mr. Mir Ahmed on behalf of MONALISA CONSTRUCTION LTD.

Monalisa Construction Ltd.

Chairman

মোঃ মাহবুবুল ইসলাম
নির্বাহী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়ার্ড