



গণ ৪৬৩১৫২২

[Handwritten signature]

Contract No: 46.113.428.00.00.023.25/eGP/CA-13

(ID No- 1152900)

Contract Agreement

THIS AGREEMENT made the 1st day of January, 2026 between Executive Engineer, Procurement Division-2, Dhaka WASA, 98, Kazi Nazrul Islam Avenue, WASA Bhaban (5th floor), Kawran Bazar, Dhaka-1215 (hereinafter called "the Procuring Entity") of the one part and Proprietor of Monalisa Construction Ltd, Address: 37/1/D-1, Ulon road, West Rampura, Dhaka-1219. (hereinafter called "the Supplier") of the other part:

WHEREAS the Procuring Entity invited Tenders for certain goods and related services, viz, "Procurement of 90 KW Variable Frequency Drive (VFD) for F.M. Division, Dhaka WASA (Lot-2)." and has accepted by the Supplier for the supply of those goods and related services in the sum of Tk 1,71,99,252.00 (In Word: One Crore Seventy-One Lakh Ninety-Nine Thousand Two Hundred Fifty-Two Taka Only) (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereafter referred to.

Page 1/3

“দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন”



গণ ৪৬৩১৫২৩

[Handwritten signature]

2. The following documents forming the Contract shall be in the following order of precedence, namely:
 - (a) the signed Form of Contract Agreement;
 - (b) the Notification of Award
 - (c) the Tender/Proposal and the appendices to the Tender/Proposal;
 - (d) Particular Conditions of Contract;
 - (e) General Conditions of Contract;
 - (f) Technical Specifications;
 - (g) Drawings;
 - (h) Price and Delivery Schedule for goods;
 - (i) Price and Completion Schedule for Related Services;
 - (j) other document including correspondences listed in the PCC Forming part of the Contract.
3. In consideration of the payments to be made by the Procuring Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Procuring Entity to provide the goods and related services and to remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Procuring Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and related services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

“দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন”



গণ ৪৬৩১৫৩১

IN WITNESS whereof the parties here to have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first written above.

For the Procuring Entity:

Md. Mazharul Islam
Executive Engineer
Procurement Division-2
Dhaka WASA.
NID No: 6440635768

For the Supplier:

Mir Jalal Ahmed
Chairman
Monalisa Construction Ltd
37/1/D-1, Ulon road,
West Rampura, Dhaka-1219.
NID No : 5533444633

In the
presence
of Name

Symul Haque
Sub-Divisional Engineer
Procurement Division-2
Dhaka WASA.
NID No: 2358107569

Md. Julhas
Manager
Monalisa Construction Ltd
37/1/D-1, Ulon road,
West Rampura, Dhaka-1219.
NID No: 6014078072

Md. Rabin Hasan
Sub-Assistant Engineer
Procurement Division-2
Dhaka WASA.
NID No: 1317913320091

Ziaur Rahman
Proprietor
M/S Tamim Enterprise
107, Green Road, Farmgate,
Dhaka-1215, Bangladesh.
NID No: 1918154752035



DHAKA WATER SUPPLY & SEWERAGE AUTHORITY

Office of the Executive Engineer
Procurement Division-2, WASA Bhanan (5th Floor),
98, KaziNazrul Islam Avenue, Karwan Bazar, Dhaka-1215.

CONTRACT AMENDED

Contract No.	46.113.428.00.00.023.2025/eGP/CA-13, Date:28/12/2025
Amendment No.	01
Approval Reference No.	46.113.428.00.00.023.2025-595, Date:01/01/2026

Contract No. 46.113.428.00.00.023.2025/eGP/CA-13, Date:28/12/2025 by and between the **Executive Engineer, Procurement Division-2, Dhaka WASA** and **M/S Monalisa Construction Ltd.**, for the contract named Procurement of 90KW Variable Frequency Drive (VFD) for F. M Division, Dhaka WASA (Lot-2) is amended as follows:

1. GCC Clause 34.4, is hereby revised as The Procuring may extend up to twenty percent (20%) of the original contract time which is 36 days (20 % of 180 days). Procuring Entity approved 36 days.

The effective date of this Amendment is **01.07.2026** or upon execution whichever is later.

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL CONTRACT SHALL REMAIN IN FULL FORCE AND EFFECT

THIS AMENDMENT, consisting of 1(one) page(s) and 1(one) attachment(s), is executed by the persons signing below who warrant that they have the authority to execute this Amendment under the original Contract.

IN WITNESS WHEREOF, the Procuring Entity and the Supplier have signed this Amendment.

Signature

Proprietor, Date: 11/06/2026
M/S Monalisa Construction Ltd.

Signature

Executive Engineer, Date: 11/06/2026
Procurement Division-2, Dhaka WASA.



ঢাকা পানি সরবরাহ ও পয়ঃনিষ্কাশন কর্তৃপক্ষ
নির্বাহী প্রকৌশলীর কার্যালয়
সংগ্রহ বিভাগ-২, ওয়াসা ভবন (৬ষ্ঠ তলা),
৯৮, কাজী নজরুল ইসলাম এভিনিউ, কাওরান বাজার, ঢাকা-১২১৫।
WebSite: www.dwasa.org.bd Phone: 41010230

স্মারক নং-৪৬.১১৩.৪২৮.০০.০০.০২৩.২০২৫-

তারিখঃ ১১ জুন ২০২৬ খ্রিষ্টাব্দ


মোনালিসা কনস্ট্রাকশন লিঃ
৩৭/১/ডি-১, উলন রোড,
পশ্চিম রামপুরা, ঢাকা-১২১৯।

বিষয়ঃ ঢাকা ওয়াসার এফ.এম বিভাগের জন্য Procurement of 90 KW Variable Frequency Drive (VFD) for F.M Division, Dhaka WASA (Lot-2) শীর্ষক সংগ্রহ কাজের সংশোধিত চুক্তি সম্পাদন প্রসঙ্গে।

- সূত্রঃ (১) চুক্তি নং-৪৬.১১৩.৪২৮.০০.০০.০২৩.২৫/ইজিপি/সিএ-১৩; তারিখঃ ২৮/১২/২০২৫ ইং।
(২) সরবরাহ আদেশ নং-৪৬.১১৩.৪২৮.০০.০০.০২৩.২০২৫-৫৯৫; তারিখঃ ০১/০১/২০২৬ ইং।
(৩) স্মারক মোনালিসা/সং-২/ভিএফডি/০২; তারিখঃ ০৭/০৬/২০২৬ইং মোতাবেক সরবরাহকারী হতে প্রাপ্ত পত্র।

উপর্যুক্ত বিষয় ও সূত্রের প্রেক্ষিতে জানানো যাচ্ছে যে, আপনার আবেদনের প্রেক্ষিতে ঢাকা ওয়াসার এফ.এম বিভাগের জন্য Procurement of 90 KW Variable Frequency Drive (VFD) for F.M Division, Dhaka WASA (Lot-2) শীর্ষক সংগ্রহ কাজের মালামাল সরবরাহের সময় চুক্তিপত্রের বর্ণিত সময়ের অতিরিক্ত ৩৬(ছত্রিশ)দিন বর্ধিত করণের বিষয়টি যথাযথ কর্তৃক অনুমোদিত হয়েছে।

এমতাবস্থায়, চুক্তির সময় বর্ধিত করার জন্য Contract Amended করার প্রয়োজনীয় ব্যবস্থা গ্রহণ করার জন্য অনুরোধ করা হলো।


১১.০৬.২৬
মোঃ মাজহারুল ইসলাম
নির্বাহী প্রকৌশলী
সংগ্রহ বিভাগ-২
ঢাকা ওয়াসা।


অনুলিপিঃ (সদয় অবগতি ও কার্যার্থে)

- ১। উপ-ব্যবস্থাপনা পরিচালক (ওএন্ডএম), ঢাকা ওয়াসা।
- ২। প্রধান প্রকৌশলী, ঢাকা ওয়াসা।
- ৩। তত্ত্বাবধায়ক প্রকৌশলী, আর.পি.ই. এন্ড এম সার্কেল, ঢাকা ওয়াসা।
- ৪। প্রধান হিসাব রক্ষণ কর্মকর্তা, হিসাব বিভাগ, ঢাকা ওয়াসা।
- ৫। অফিস কপি/ মাষ্টার ফাইল।