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: 'Tendekrl Proposal Detail

Tender/Proposal 1245894 Invitation 46.113.637.00.00.077.2025/Notice-
ID: Reference No. : 134

Closing Date and _ Opening Date and )

Time : 31-Mar-2026 12:00 Time : 31-Mar-2026 12:00

Procuring Entity : Office of the EE, Dasherkandi Sewage Treatment Plant, Dhaka WASA

Brief : Transport of Screening Materials from STP and Sewage Lifting Station for

Dasherkandi STP.

Particular Conditions of Contract
PCC Clause
, A Geﬁeral
1. Definitions -
| (I) Contractor means the Person under contract with the Procuring Entity for the execution of Works under
- the Rules and the Act as stated in the PCC.
,The Contractor is [null]

" (2) Intended Completion Date is the date calculated from the Commencement Date as specified in the
'PCC, on which it is intended that the Contractor shall complete the Works as specified in the Contract and
may be revised only by the Project Manager by issuing an extension of time or an acceleration order.

' The Intended Completion Date for the whole of the Works shall be [05 Apr 2027]

(cc) Original Contract Price is the Contract Price stated in the Procuring Entity’s Notification of Award
(Form e-PW2B-6) and further clearly determined in the PCC.

The original Contract price is [null]

(gg) Procuring Entity means a Procuring Entity having administrative and financial powers to undertake
procurement of Works using public funds and is as named in the PCC who employs the Contractor to carry
out the Works. |

The Procuring Entity is [Md. Al Amin, Office of the EE, Dasherkandi Sewage Treatment Plant, Dhaka
WASA,

Address : Aftabnagar, Khilgéon, "Dhaké
City : Dhaka

v‘Thana ‘: Dhaka North City Corporation
 District © .Dhaka-1219
. Country i Bangladesh

E’] The Develbpment Partner is [ None ]

: “(hh) Project Manager is the person named in the PCC or any other competent person appointed by the
- Procuring Entity and notified to the Contractor who is responsible for supervising the execution and
completion of the Works and administering the Contract.

The Project Manager is [Name and address]

- (Il) Site means the places where the Permanent Works are to be executed including storage and working
‘areas and to which Plant and Materials are to be delivered, and any other places as may be specified in
'the PCC as forming part of the Site.

Site location Drawings Nos

Dasherkandi Sewége Treatment Plant Sub Store in N/A ’
Dhaka WASA.




(oo) Start Date is the date given in the PCC and it is the last date when the Contractor shall commence
“execution of the Works under the Contract.

The Start Date shall be [12 Apr 2026]

(rr) Works means all works associated with the construction, reconstruction, site preparation, demolition,
_repair, maintenance or renovation of railways, roads, highways, or a building, an infrastructure or structure
or an installation or any construction work relating to excavation, installation of equipment and materials,
decoration ancillary to Works as detailed in the PCC, if the value of those services does not exceed that of
the Works themselves.

Sl.
No

1 Transport of Screening Materials from STP and Sewage Lifting Station for Dasherkandi STP.

Works

2. Interpretation

2.5 Sectional completion If sectional completion is specified in the PCC, references in the GCC to the
Works, the Completion Date, and the Intended Completion Date apply to any section of the Works (other
than references to the Completion Date and Intended Completion Date for the whole of the Works).

Sl. No Name of theﬂ Section Sectional Completion Dates
1 Transport of Screening Materials from STP and 2026-08-23
Sewage Lifting Station for Dasherkandi STP.180
2 Transport of Screening Materials from STP and 1 2026-11-21

Sewage Lifting Station for Dasherkandi STP.

3. Communicafions & Notices

3.1 Communications between Parties (notice, request or consent required or permitted to be given or made
by one party to the other) pursuant to the Contract shall be in writing to the addresses specified in the
PCC.

The Procuring Entity's address for the purpose of communications under this contract is: Contact person:
Address: Tel: e-mail address: The Contractor's address for the purpose of communications under this
contract is : Contact person: Address: Tel: e-mail address:

6. Documents Forming the Contract and Priority of Documents

(k) any other document listed in the PCC forming part of the Contract.
Sl
No
1 a) The signed Form of Contract Agreement; (b) the Notification of Award (C) Particular Conditions

of Contract; (d) General Conditions of Contract; (e) Price and Delivery Schedule for goods; (f)

Price and Completion Schedule for Related Services; (g) other document including correspondences
listed in the PCC Forming part of the Contract

9. Eligibility
9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent and temporary
works and services supplied under the Contract shall have their origin in the countries except any specified
in the PCC.
Sl
No
1 Goods and related Services from the following counties are not eligible: Goods from Israel and the
country(s) with whom Bangladesh Government has decided not to have trade relation are not
eligible.

Other documents forming part of the Contract

Country of origin are not eligible

12. Possession of the Site

12.1 The Procuring Entity shall give possession of the Site or part(s) of the Site, to the Contractor on the



-

date(s) stated in the PCC. If possession of a part of the Site is not given by the date stated in the PCC,
the Procuring Entity will be deemed to have delayed the start of the relevant activities, and this will be a
Compensation Event as stated under GCC Sub Clause 54.1(a). Further delays may lead to fundamental
breach of contract as per GCC Sub Clause 70.1(vi).

SI. No Name of the Parts of Works Possession Dates

| 1 Transport of Screening Materials from STP and 2026-04-05
Sewage Lifting Station for Dasherkandi STP.

~ 18. Contractor's Personnel

18.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred
to in the PCC, to carry out the functions stated in the Schedule or other personnel approved by the Project
Manager.

The following Key Personnel to carry out the functions stated in the Schedule shall be employed by the
Contractor: No. Name of Key Personnel Position

20. Project Manager's Decisions

20.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide Contractual
‘matters between the Procuring Entity and the Contractor in its role as representative of the Procuring
Entity.

' The Contractual matters between the Procuring Entity and the Contractor shall be decided by [state only if
other than the Project Manager]

B. Time Control
31. Commencement of Works

31.1 Except otherwise specified in the PCC, the Commencement Date shall be the date at which the
following precedent conditions have all been fulfilled and the Project Manager’s instruction recording the
agreement of both Parties on such fulfiment and instructing to commence the Works is received by the
Contractor:

(a) signing of the Contract Agreement by both parties upon approval of the relevant authorities; and

(b) possession of the Site given to the Contractor as required for the commencement of the Works:

Commencement Date of Works:[05 Apr 2026]

Sl. No Name of the Section Sectional Commehcerﬁéht DatéS
1 Transport of Screening Materials from STP and 2026-05-25
Sewage Lifting Station for Dasherkandi STP.180
2 Transport of Screening Materials from STP and 12026-05-25

Sewage Lifting Station for Dasherkandi STP.
33. Program of Works .

33.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager for approvala
Programme of Works showing the general methods, arrangements, order, and timing for all the activities in
the Works. The programme may be in the form of an Implementation Schedule prepared in any software or
other form acceptable to the Project Manager.

’ The Contractor shall submit a Programme for the Works within [7] days of signing the Contract.

133.2 The Contractor shall submit to the Project Manager for approval of an updated Programme at
‘intervals no longer than the period stated in the PCC. An update of the Programme shall be a Programme
showing the actual progress achieved on each activity and the effect of the progress achieved on the timing
of the remaining work, including any changes to the sequence of the activities.

The period between Programme updates is [7]

133.3 If the Contractor does not submit an updated Programme of Works at the intervals as stated under
GCC Sub Clause 33.2, the Project Manager may withhold an amount as stated in the PCC from the next
payment certificate and continue to withhold this amount until the next due payment after the date on which
the overdue Programme of Works has been submitted.




The amount to be withheld for late submission of an updated Programme is [10000.000]
C. Quality Control

45, Correction of Defects

145.1 The Project Manager shall give notice to the Contractor, with a copy to the Procuring Entity and
‘others concerned, of any Defects before the end of the Defects Liability Period, which begins at
- Completion Date, and is defined in the PCC. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

The Defects Liability Period is [3] months
| D. Cost Control
- Paymentsto thé ébhtractor o isiaaien
~ Uéélébayments dUe to the C“o“nt:"éctor in each certlflcate shaII ‘be made into the Bank Account ih a"hy

-scheduled Bank of Bangladesh, of the legal title of the Contract specified in the PCC, nominated by the
‘Contractor in the currency specified in the Contract.

' The particulars of the Bank Account nominated are as follows: Title of the Account : [insert title to whom
- the Contract awarded] Name of the Bank : [insert name with code, if any] Name of the Branch : [insert
“branch name with code ,if any] Account Number : [insert number] Address : [insert location with district] Tel
: e-mail address : [information furnished by the Contractor shall be substantiated by the concerned Bank
and authenticated by the Procuring Entity]

54. Compensation Events

54.1 The following shall be Compensation Events:
(i) Other Compensation Events described in the Contract or determined by the Project Manager in the
PCC shall apply.

sl
No

Compensation Events

1 a. National emergency. b. Natural calamity. c. Unavoidable political circumstance etc.

56. Reténtion Money

56.1 The Procuring Entity may retain from each progressive payment due to the Contractor at the
_percentage specified in the PCC until completion of the whole of the Works under the Contract.

The Procuring Entity shall deduct at the rate of 10.00% percent from each interim payment certificate as
Retention Money.
Performance Security : 0.0%

| 57 Liquidated Damages

57.1 Except as provided under GCC Sub Clause 65, if the Contractor fails to complete the Works within |
‘the Intended Completion Date or extended Intended Completion Date of the contract or Intended Sectional
Completion Date or extended sectional completion date of any section under the contract, the Procuring .

Entity shall, as Liquidated Damages, deduct from the Contract Price, a sum at the percent-rate per day of
“delay as specified in the PCC, of the contract value. The total amount of Liquidated Damages or Delay
'Damages shall not exceed the amount specified in the PCC. The Procuring Entity may deduct Liquidated
~ Damages from payments due to the Contractor. Payment of Liquidated damages shall not affect the
 Contractor’s liabilities.

twLiduidéted Dainages for thué uncd;ﬁp‘let’ed’Work; | The maX|mum aﬁbﬁnt oleqwdatedDamages i
or any part per day of delay (%) ; . (%)

0.100 10.000

; E. Completion of Contract
~ 64. As-built Drawings |
64.1 If 'As Built' Drawings are required, the Contractor shall supply them by the dates stated in the PCC.

T’h‘;date by which‘ ;‘Aéys-bu'iikt;" dré\&ings érkék ' The dété by whlch obérating“ énd rhaintenance |




’ re’qukiredn 4 manuals are required
2027-04-12 | 2027-04-15

- 64.2 If the Contractor does not supply the Drawings by the dates specified in GCC Sub Clause 641 or a
- they do not receive the Project Manager's approval, the Project Manager shall withhold a nominal amount
specified in the PCC from payments due to the Contractor.

The amount to be withheld for failing to produce 'as-built' drawings and/or operating and maintenance
manuals by the date required is Tk [5000.000]

F. Termination and Settlement of Disputes

74. Payment upon Termination
" 74.1 If the Contract is terminated because of a fundamental breach of Contract under GCC Sub Clause
70.1 by the Contractor, the Project Manager shall issue a certificate for the value of the Works done and
Plant and Materials ordered to the date of the issue of the certificate and, further deduct the amount of
compensation for the works not completed, as indicated in the PCC. This amount can be realised from the
payable amount to be received by the contractor, if any or from Performance Security. If the total amount

due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt
'payable to the Procuring Entity which may be realised from other contractual dues to the Contractor.

The percentage to apply to the contract value of the works not completed, representing the PE's additional |
‘cost for completing the uncompleted Works, is [100.000] percent.

G. Claims, Disputes and Arbitration
77. Settlement of Disputes

77.2 Adjudication ,
(b) The Adjudicator named in the PCC is jointly appointed by the parties. In case of disagreement between
the parties, the Appointing Authority designated in the PCC shall appoint the Adjudicator within fourteen
'(14) days of receipt of a request from either party.

' Adjudicator Name Adjudicator Address Telaphone & ey, |- e el
No Address
Chief Engineer Chief Engineer (O&M),Dhaka WASA, WASA 01712447371
(O&M) Bhaban, 98 Kazi Nazrul Islam Avenue, Kawran

Bazer, Dhaka-1215

In case of disagreement between the parties, the Appointing Authority for the Adjudicator is the President
, of the Institution of Engineers, Bangladesh (IEB).

i 77.3 Arbitration
(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 2001) of
Bangladesh as at present in force and in the place shown in the PCC.

' The arbitration shall be conducted in the place mentioned below;
[The arbitration shall be conducted in the place mentioned below; [Chief Engineer, Office of the Chief
Engineer, 7th floor, WASA Bhaban, Dhaka WASA]
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