


Estimate of the work: Supply & replacement of 477mcm PG Clamp (Parallel Groove) for emergency maintenance work in 33KV overhead line jumpering & cable connection owned by DWASA.

SL No.	Basis of Rate	Discription of Item	Unit	Required Quantity	Unit Price (BDT)	Total Amount (BDT)
1	2	3	4	5	6	7 = 5*6
1	Market Rate (M/R)	Supply & replacement of 477mcm PG Clamp (Parallel Groove) for emergency maintenance work in 33KV overhead line jumpering & cable connection by HT line expert technician to connect/repair the aluminium conductor steel reinforced (ACSR) bare conductor of 477 AWG owned by DWASA to restore power after heavy storm in the plant area SKWP. All works shall be done as per direction of Engineer in charge.	Set	18.00	2,770.00	49,860.00
Grand Total Estimated cost TK =						49,860.00

In word: (Taka forty-nine thousand eight hundred & sixty) only.


 26/08/2023
 মোঃ মাইদুল ইসলাম
 উপ-সহকারী প্রকৌশলী
 পতর-কোয়ালিগঞ্জ ওয়েলফেয়ার প্রাইভেট, ঢাকা ওয়াসা


 26/08/23
 কাজী বিল্লাল হোসেন
 সহকারী প্রকৌশলী
 সাজার কোয়ালিগঞ্জ ওয়েলফেয়ার প্রাইভেট
 ঢাকা ওয়াসা।


 29/08/2023
 মাসুদুল আলম
 নিবাহী প্রকৌশলী
 পতর-কোয়ালিগঞ্জ ওয়েলফেয়ার প্রাইভেট, ঢাকা ওয়াসা