Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal 1149564 Invitation 46.113.635.00.00.2025-
ID: Reference No.: 26.113

Closing Date and ), o 5025 12:00 Opening Date  , o 5025 12:00
Time : and Time :

!’rocurlng Entity Saidabad Water Treatment Plant, Phase-2 (O&M Division)
Construction and Commissioning of GI Tower with Lightning Arrester and

Brief : Surge Protection Device (SPD) at Lifting pumping station of SWTP-2,
DWASA

Technical Responsiveness Report

Ministry Name : Ministry of Local Division Local Government Division
Government, Rural Name :
Development and Co-
operatives
Organization/Agency Dhaka Water Supply and  Procuring Saidabad Water Treatment
Name : Sewerage Authority Entity : Plant, Phase-2 (O&M
(DWASA) Division)
Tender Package No. W-91 2025-26 & Construction and Commissioning of Gl Tower with
and Description : Lightning Arrester and Surge Protection Device (SPD) at Lifting pumping
station of SWTP-2, DWASA
Lot No. and 1 & Construction and Commissioning of GI Tower with Lightning Arrester
Description : and Surge Protection Device (SPD) at Lifting pumping station of SWTP-
2, DWASA

Procurement Data
Procurement Type Procurement Method
NCT Limited Tendering Method

Procurement Plan

Approval Approval Status of
Status T Official Estimates
Approved Revenue Approved
Criteria
Eligibility
and
Conformity of Conformity Adequacy
Name of Tenderer's Tenderer's Ureer Liquid the of of Evaluation
Tenderer/Consultant Qualification Experience Asset Scheduled of Materials, Technical Status
Requirements Equipments Proposal
and
Services
AIZA ENTERPRISE Yes Yes Yes | Yes Yes Yes Yes  Jechnically
Responsive
Technically
Arash Trade Link No Yes Yes Yes Yes Yes Yes Non-
responsive
Asha Traders Yes Yes Yes Yes Yes Yes Yes Technlca_lly
Responsive
Express Enterprise Yes Yes Yes Yes Yes Yes Yes I'?I'echnlca_lly
esponsive

Losung Power e e e o e e e Technically



Engineering

M.M. Engineering
Enterprise

M/S AL-HASIB
INTERNATIONAL

M/S Arpita
Construction &
Trading

M/S JANATA
ELECTRIC WORKS

M/S MA
ELECTRICAL
ENGINEERING

M/s Noor Engineering

M/S RASEL
ENTERPRISE

M/S Shajal Prokushal
Shangstha

M/S SM
INTERNATIONAL

M/s Zaman Traders

M/S. N. ISLAM &
CO

M/s. Active
International

M/S. AL HASIB
ENGINEERING &
TECHNOLOGY

M/S. Al Rashid
Enterprise

M/S. Al-Amin
International

M/s. Hasina
Enterprise

M/s. Helal Enterprise

M/S. KAPASIA
ENGINEERING &
CO.

M/S. MAHI & CO

M/S. Majharul
Traders

M/S. MAMUNUR
RASHID KHAN &
SONS

M/S. METRO
INTERNATIONAL
CORPORATION

M/S. Mouno
Construction

M/s. National United
Corporation
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M/S. Rana Enterprise

M/S. Rigne
International

M/S. SAZAL
CONSTRUCTION &
CO

M/S. Shagor Traders

M/s. Vola Enterprise

M/S.Popular
Engineering & Co.

MERCY
ENTERPRISE

Micro Engineering Aid

MONJU
ENGINEERING &
TECHNOLOGY

N S ENTERPRISE

NECON TECH
NURJAHAN
ENTERPRISE

PARENTS
ENGINEERING

Power Ark
Engineering

R.S. Engineering
Works

Shakil Engineering
Works

T. Islam & Co

The Evaluation Committee certifies that the examination and evaluation has followed the
requirements of the Act, the Rules made there under and the terms and conditions of the
prescribed Application, Tender or Proposal Document and that all facts and information have been

correctly reflected in the Evaluation Report and, that no substantial or important information has

been omitted.
TEC Members
TEC Members
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MD. RAKIB HOSAIN

PROTHEN

Committee Role Member Secretary

Designation

PE Office

Evaluation
Report 2 On

Assistant Engineer

Saidabad Water Treatment Saidabad Water Treatment  Office of the EE, P
Plant, Phase-2 (O&M
Division)

Signed Tender 24 Sep 2025 12:34
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SUJON CHANDRA
BARMAN

Member

Executive Engineer

Plant, Phase-2 (O&M
Division)
24 Sep 2025 12:39
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S.M. Toufiqur
Rahman

Chairperson

Executive Engineer

& D (Water &
Hydrology)

24 Sep 2025 12:17
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