

Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID :	1139712	Invitation Reference No. :	46.113.635.00.00.2025-26.019
Closing Date and Time :	28-Aug-2025 12:00	Opening Date and Time :	28-Aug-2025 12:00
Procuring Entity :	Saidabad Water Treatment Plant, Phase-2 (O&M Division)		
Brief :	Dismantling & installation of Aerator motor, suction pipe & related works for DND aeration zone-03		

Technical Responsiveness Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Saidabad Water Treatment Plant, Phase-2 (O&M Division)
Tender Package No. and Description :	W-64_2025-26 & Dismantling & installation of Aerator motor, suction pipe & related works for DND aeration zone-03		
Lot No. and Description :	1 & Dismantling & installation of Aerator motor, suction pipe & related works for DND aeration zone-03		

Procurement Data

Procurement Type	Procurement Method
NCT	Limited Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
ELECTRONET	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members			
Name	MD. ABDUL MAZID	SUJON CHANDRA BARMAN	MD. RAKIB HOSAIN PROTHEN
Committee Role	Chairperson	Member	Member Secretary

Designation	Superintending Engineer (cc)	Executive Engineer	Assistant Engineer
PE Office	Water (R&D) Circle	Saidabad Water Treatment Plant, Phase-2 (O&M Division)	Saidabad Water Treatment Plant, Phase-2 (O&M Division)
Signed Tender Evaluation Report 2 On	09 Sep 2025 12:30	09 Sep 2025 12:31	09 Sep 2025 12:31
Comments	ok	ok	ok



[View All Notifications](#)

Evaluation Report

Tender/Proposal Detail				
Tender/Proposal ID :	1139712	Invitation Reference No. :	46.113.635.00.00.2025-26.019	
Closing Date and Time :	28-Aug-2025 12:00	Opening Date and Time :	28-Aug-2025 12:00	
Procuring Entity :	Saidabad Water Treatment Plant, Phase-2 (O&M Division)			
Brief :	Dismantling & installation of Aerator motor, suction pipe & related works for DND aeration zone-03			
Tender/Proposal Status :	Contract Awarded			View Notice

Notice	Document	Pre Tend. Meeting	Corrigendum/Amendment	Payment	Opening	Evaluation	NOA	Private Forum	Contract Signing
--------	----------	-------------------	-----------------------	---------	---------	------------	-----	---------------	------------------

Complaint Mgmt	
----------------	--

Evaluation Committee	View
Date and time of Committee Formation	13-Aug-2025 18:39
Validity and Security Extension	Extend View
Tender Opening Reports	View
Contract Approval Workflow	View View Workflow History
Evaluation Configuration	View Configuration
Official Cost Estimate	View
Debriefing on Tender/Proposal	View
Debarment status from BPPA website	View

Debarred Tenderers / Consultants' Information				
Tenderer/Consultant	Area of the Debarment	Debarred By	Debarred Period	Debarred Reason
-				

Tenderers / Consultants' Information (Not Debarred)	
Sl. No.	Tenderer/Consultant
1	L. A Marketing
2	M/s. Vola Enterprise
3	M/S. Al Rashid Enterprise
4	A.K. International
5	M/S. Shagor Traders
6	M/S. T M Enterprise
7	M.M. Engineering Enterprise
8	Ranu Enterprise
9	M/S. Keya Builders
10	R.S. Engineering Works
11	M/S. Rigne International
12	Micro Engineering Aid
13	M/S. MAHI & CO
14	M/S. S. ALAM CONSTRUCTION
15	M/S Arpita Construction & Trading
16	M/S JANATA ELECTRIC WORKS
17	M/S MA ELECTRICAL ENGINEERING
18	M/s Noor Engineering
19	N S ENTERPRISE
20	M/s Zaman Traders
21	MOUCHAK ENGINEERING CO.
22	HOSSAIN BROTHERS & ENGINEERING WORKS
23	M/S. Raihan Construction
24	NURJAHAN ENTERPRISE
25	M/S SHADIN ENTERPRISE
26	M/S. M. S. Enterprise

27	K.M.S. Engineering Works
28	MUGNEE MULTIPLE
29	M/S AL-HASIB INTERNATIONAL
30	M/S. Awlad & Co
31	M/s. Helal Enterprise
32	M/S. Al Enayet Trading
33	M/s. Rahman Enterprise
34	M/S. Ariv Traders
35	ELECTRONET
36	M/S. Majharul Traders
37	MONJU ENGINEERING & TECHNOLOGY
38	MERCY ENTERPRISE
39	Bin Salam Logistics
40	M/S. Chowdhury Enterprise.
41	AIZA ENTERPRISE
42	M/S SM INTERNATIONAL
43	S.K ENGINEERING
44	M/S. AL HASIB ENGINEERING & TECHNOLOGY
45	Express Enterprise
46	M/S RASEL ENTERPRISE
47	M/S. Mouno Construction

Declaration	Eval. Report	Clarification
-------------	--------------	---------------

Finalize Evaluation Status :				
	S. No.	List of Tenderers	Finalized Evaluation Status	Reason of Evaluation Status
	1	A.K. International	Technically Responsive	View
	2	AIZA ENTERPRISE	Technically Responsive	View
	3	Bin Salam Logistics	Technically Responsive	View
	4	ELECTRONET	Technically Responsive	View
	5	Express Enterprise	Technically Responsive	View
	6	HOSSAIN BROTHERS & ENGINEERING WORKS	Technically Responsive	View
	7	K.M.S. Engineering Works	Technically Responsive	View
	8	L. A Marketing	Technically Responsive	View
	9	M.M. Engineering Enterprise	Technically Responsive	View
	10	M/S AL-HASIB INTERNATIONAL	Technically Responsive	View
	11	M/S Arpita Construction & Trading	Technically Responsive	View
	12	M/S JANATA ELECTRIC WORKS	Technically Responsive	View
	13	M/S MA ELECTRICAL ENGINEERING	Technically Responsive	View
	14	M/s Noor Engineering	Technically Responsive	View
	15	M/S RASEL ENTERPRISE	Technically Responsive	View
	16	M/S SHADIN ENTERPRISE	Technically Responsive	View
	17	M/S SM INTERNATIONAL	Technically Responsive	View
	18	M/s Zaman Traders	Technically Responsive	View
	19	M/S. Al Enayet Trading	Technically Responsive	View
	20	M/S. AL HASIB ENGINEERING & TECHNOLOGY	Technically Responsive	View
	21	M/S. Al Rashid Enterprise	Technically Responsive	View
	22	M/S. Ariv Traders	Technically Responsive	View
	23	M/S. Awlad & Co	Technically Responsive	View
	24	M/S. Chowdhury Enterprise.	Technically Non-responsive	View
	25	M/s. Helal Enterprise	Technically Responsive	View
	26	M/S. Keya Builders	Technically Responsive	View
	27	M/S. M. S. Enterprise	Technically Responsive	View
	28	M/S. MAHI & CO	Technically Responsive	View
	29	M/S. Majharul Traders	Technically Responsive	View
	30	M/S. Mouno Construction	Technically Responsive	View
	31	M/s. Rahman Enterprise	Technically Responsive	View
	32	M/S. Raihan Construction	Technically Responsive	View

	33	M/S. Rigne International	Technically Non-responsive	View
	34	M/S. S. ALAM CONSTRUCTION	Technically Responsive	View
	35	M/S. Shagor Traders	Technically Responsive	View
	36	M/S. T M Enterprise	Technically Responsive	View
	37	M/s. Vola Enterprise	Technically Responsive	View
	38	MERCY ENTERPRISE	Technically Responsive	View
	39	Micro Engineering Aid	Technically Responsive	View
	40	MONJU ENGINEERING & TECHNOLOGY	Technically Responsive	View
	41	MOUCHAK ENGINEERING CO.	Technically Responsive	View
	42	MUGNEE MULTIPLE	Technically Responsive	View
	43	N S ENTERPRISE	Technically Responsive	View
	44	NURJAHAN ENTERPRISE	Technically Responsive	View
	45	R.S. Engineering Works	Technically Responsive	View
	46	Ranu Enterprise	Technically Responsive	View
	47	S.K ENGINEERING	Technically Responsive	View
Lot No:	1			
Lot Description:	Dismantling & installation of Aerator motor, suction pipe & related works for DND aeration zone-03			
Tender Evaluation Report 1	View (Signed)			
Tender Evaluation Report 2	View (Signed)			
ELECTRONET (Winning Tenderer/Consultant)				
Price Comparison Report	View			
Tender Evaluation Report 1	View (Signed)			
Tender Evaluation Report 2	View (Signed)			
Tender Evaluation Report 3	View (Signed)			
Tender Evaluation Report 4	View (Signed)			