
Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal
ID : 1149545 Invitation

Reference No. :
46.113.635.00.00.2025-
26.139

Closing Date and
Time : 22-Sep-2025 12:00 Opening Date

and Time : 22-Sep-2025 12:00

Procuring Entity
: Saidabad Water Treatment Plant, Phase-2 (O&M Division)

Brief : Repair & maintenance work of Lifting pump motor set for Pre-treatment
plant METEOR of SWTP-2, DWASA

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Local
Government, Rural
Development and Co-
operatives

Division
Name :

Local Government Division

Organization/Agency
Name :

Dhaka Water Supply and
Sewerage Authority
(DWASA)

Procuring
Entity :

Saidabad Water Treatment
Plant, Phase-2 (O&M
Division)

Tender Package No.
and Description :

W-85_2025-26 & Repair & maintenance work of Lifting pump motor set
for Pre-treatment plant METEOR of SWTP-2, DWASA

Lot No. and
Description :

1 & Repair & maintenance work of Lifting pump motor set for Pre-
treatment plant METEOR of SWTP-2, DWASA

Procurement Data
Procurement Type Procurement Method

NCT Limited Tendering Method

Procurement Plan
Approval
Status Budget Type Approval Status of

Official Estimates
Approved Revenue Approved

Price Evaluation
Evaluation Report Header

Rank Name of Tenderer Official
Est Cost

Quoted Amount
(in BDT)

Deviation
Amount

% of
Deviation

L1 R.S. Engineering Works (Winner) 493800.000 469110.000 24690.000 5.000

L1 AIZA ENTERPRISE 493800.000 469110.000 24690.000 5.000
L1 Express Enterprise 493800.000 469110.000 24690.000 5.000
L1 Losung Power Engineering 493800.000 469110.000 24690.000 5.000



L1 M.M. Engineering Enterprise 493800.000 469110.000 24690.000 5.000
L1 M/S AL-HASIB

INTERNATIONAL
493800.000 469110.000 24690.000 5.000

L1 M/S Arpita Construction & Trading 493800.000 469110.000 24690.000 5.000
L1 M/S JANATA ELECTRIC

WORKS
493800.000 469110.000 24690.000 5.000

L1 M/s Ma Eletrical Engineering 493800.000 469110.000 24690.000 5.000
L1 M/s Noor Engineering 493800.000 469110.000 24690.000 5.000
L1 M/S RASEL ENTERPRISE 493800.000 469110.000 24690.000 5.000
L1 M/S Shajal Prokushal Shangstha 493800.000 469110.000 24690.000 5.000
L1 M/s Zaman Traders 493800.000 469110.000 24690.000 5.000
L1 M/S. N. ISLAM & CO 493800.000 469110.000 24690.000 5.000
L1 M/S. AL HASIB ENGINEERING

& TECHNOLOGY
493800.000 469110.000 24690.000 5.000

L1 M/S. Al-Amin International 493800.000 469110.000 24690.000 5.000
L1 M/s. Helal Enterprise 493800.000 469110.000 24690.000 5.000
L1 M/S. Majharul Traders 493800.000 469110.000 24690.000 5.000
L1 M/S. Mouno Construction 493800.000 469110.000 24690.000 5.000
L1 M/s. National United Corporation 493800.000 469110.000 24690.000 5.000
L1 M/S. Shagor Traders 493800.000 469110.000 24690.000 5.000
L1 M/s. Vola Enterprise 493800.000 469110.000 24690.000 5.000
L1 MERCY ENTERPRISE 493800.000 469110.000 24690.000 5.000
L1 Micro Engineering Aid 493800.000 469110.000 24690.000 5.000
L1 MONJU ENGINEERING &

TECHNOLOGY
493800.000 469110.000 24690.000 5.000

L1 Power Ark Engineering 493800.000 469110.000 24690.000 5.000
L1 Shakil Engineering Works 493800.000 469110.000 24690.000 5.000
L1 T. Islam & Co 493800.000 469110.000 24690.000 5.000

Evaluation Report Footer

Post Qualification
Name of Tenderer/Consultant Status

R.S. Engineering Works Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the
requirements of the Act, the Rules made there under and the terms and conditions of the
prescribed Application, Tender or Proposal Document and that all facts and information have been
correctly reflected in the Evaluation Report and, that no substantial or important information has
been omitted.

TEC Members
TEC Members



Name MD. ABDUL
MAZID

SUJON CHANDRA
BARMAN

MD. RAKIB HOSAIN
PROTHEN

Committee Role Chairperson Member Member Secretary

Designation Superintending
Engineer (cc)

Executive Engineer Assistant Engineer

PE Office
Water (R&D)
Circle

Saidabad Water Treatment
Plant, Phase-2 (O&M
Division)

Saidabad Water Treatment
Plant, Phase-2 (O&M
Division)

Signed Tender
Evaluation

Report 3 On

12 Oct 2025
20:59

12 Oct 2025 20:59 12 Oct 2025 20:59

Comments ok ok ok


