

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID :	870747	Invitation Reference No. :	46.05.0000.635.07.046.23
Closing Date and Time :	26-Sep-2023 12:00	Opening Date and Time :	26-Sep-2023 12:00
Procuring Entity :	Saidabad Water Treatment Plant, Phase-2 (O&M Division)		
Brief :	Supply of paint & accessories for meteor top surface railing and checker plate maintenance work.		

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Saidabad Water Treatment Plant, Phase-2 (O&M Division)
Tender Package No. and Description :	W-15_2023-24 & Supply of paint & accessories for meteor top surface railing and checker plate maintenance work.		
Lot No. and Description :	1 & Supply of paint & accessories for meteor top surface railing and checker plate maintenance work.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	N S ENTERPRISE (Winner)	992550.000	886000.475	106549.525	10.735
L2	MOUCHAK ENGINEERING CO.	992550.000	907400.475	85149.525	8.579
L3	HOSSAIN BROTHERS & ENGINEERING WORKS	992550.000	923390.475	69159.525	6.968

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
N S ENTERPRISE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Mohammed Mobarak Hussain	Md. Hashinur Rahman	Md Abid Hossain
Committee Role	Member	Member Secretary	Chairperson

Designation	Plant Manager	Deputy Maintenance Manager	Executive Engineer
PE Office	Saidabad Water Treatment Plant, Phase-2 (O&M Division)	Saidabad Water Treatment Plant, Phase-2 (O&M Division)	Office of the EE, SWTP (operation) Division, Dhaka WASA
Signed Tender Evaluation Report 3 On	03 Dec 2023 17:04	03 Dec 2023 17:05	03 Dec 2023 17:03
Comments	signed	signed	Signed