

Tender/Proposal Opening Report 1

Tender/Proposal Detail			
Tender/Proposal ID :	1165557	Invitation Reference No. :	46.113.626.00.00.145.2025.W71.58
Closing Date and Time :	23-Nov-2025 10:00	Opening Date and Time :	23-Nov-2025 10:00
Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant		
Brief :	Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Tender Opening Report 1			
Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant
Tender/Proposal Package No. and Description :	46.113.626.00.00.145.2025.W71 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		
Lot No. and Description :	1 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: SHOWKAT MAHMOOD Designation: Chief Engineer Role: AO Office Name: Office of the EE, Savar-Keraniganj Well Field Plant Organization: Dhaka Water Supply and Sewerage Authority (DWASA)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing

Newspaper Name	Newspaper Date	ONE Page	Date
The Financial Express	15-Nov-2025		
Dainik	15-Nov-2025		
Dainik Janata	15-Nov-2025		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
13-Nov-2025 09:00	23-Nov-2025 10:00

Opening Date and Time
Original Date and Time
23-Nov-2025 10:00

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

Tender Opening Report 2

Tender/Proposal Detail			
Tender/Proposal ID :	1165557	Invitation Reference No. :	46.113.626.00.00.145.2025.W71.58
Closing Date and Time :	23-Nov-2025 10:00	Opening Date and Time :	23-Nov-2025 10:00
Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant		
Brief :	Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Tender Opening Report 2			
Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant
Tender Package No. and Description :	46.113.626.00.00.145.2025.W71 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		
Lot No. and Description :	1 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
13-Nov-2025 09:00	23-Nov-2025 10:00	23-Nov-2025 10:00	23-Mar-2026	20-Apr-2026

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S ABDULLAH HABIB	20-Nov-2025 18:56	Pay Order	12500.00	Bank: National Credit and Commerce Bank Ltd.	20-Apr-2026	23-Mar-2026

					Branch: NCC Pabna Branch 20-Nov-2025 18:54		
2	R M Construction	22-Nov- 2025 15:14	Pay Order	12500.00	Bank: NRB Bank Limited Branch: Nayabazar Branch - 123 20-Nov-2025 19:24	20-Apr- 2026	23-Mar- 2026
3	R.I ENTERPRISE	22-Nov- 2025 23:41	Pay Order	12500.00	Bank: Pubali Bank Ltd. Branch: DATTERHAT 20-Nov-2025 20:56	20-Apr- 2026	23-Mar- 2026

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	R.I ENTERPRISE	498134.658	15.000	74720.199	423414.459
2	M/S ABDULLAH HABIB	425999.999	0.000	0.000	425999.999
3	R M Construction	437537.000	0.0	0.0	437537.000

Opening Report Footer

Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID :	1165557	Invitation Reference No. :	46.113.626.00.00.145.2025.W71.58
Closing Date and Time :	23-Nov-2025 10:00	Opening Date and Time :	23-Nov-2025 10:00
Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant		
Brief :	Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Eligibility Report

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant
Tender Package No. and Description :	46.113.626.00.00.145.2025.W71 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		
Lot No. and Description :	1 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M/S ABDULLAH HABIB	R M Construction	R.I ENTERPRISE
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA	NA
Joint Venture Agreement	NA	NA	NA
Subcontractor's Information given or not (If any)	NA	NA	NA

Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes
Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Nafees Imtiaz	Sudipta Kumar Ghosh	MD. ABDUL MAZID
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer(CC)	Superintending Engineer (cc)
PE Office	Office of the EE, Savar-Keraniganj Well Field Plant	Office of the EE, Savar-Keraniganj Well Field Plant	Water (R&D) Circle
Signed Tender Evaluation Report 1 On	24 Dec 2025 01:03	24 Dec 2025 01:05	23 Dec 2025 19:32
Comments	Okay	ok	ok

Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 1165557 **Invitation Reference No. :** 46.113.626.00.00.145.2025.W71.58

Closing Date and Time : 23-Nov-2025 10:00 **Opening Date and Time :** 23-Nov-2025 10:00

Procuring Entity : Office of the EE, Savar-Keraniganj Well Field Plant

Brief : Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1

Technical Responsiveness Report

Ministry Name : Ministry of Local Government, Rural Development and Co-operatives **Division Name :** Local Government Division

Organization/Agency Name : Dhaka Water Supply and Sewerage Authority (DWASA) **Procuring Entity :** Office of the EE, Savar-Keraniganj Well Field Plant

Tender Package No. and Description : 46.113.626.00.00.145.2025.W71 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1

Lot No. and Description : 1 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S ABDULLAH HABIB	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
R M Construction	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
R.I ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members			
TEC Members			
Name	Md. Nafees Imtiaz	Sudipta Kumar Ghosh	MD. ABDUL MAZID
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer(CC)	Superintending Engineer (cc)
PE Office	Office of the EE, Savar-Keraniganj Well Field Plant	Office of the EE, Savar-Keraniganj Well Field Plant	Water (R&D) Circle
Signed Tender Evaluation Report 2 On	24 Dec 2025 01:04	24 Dec 2025 01:05	23 Dec 2025 19:33
Comments	Okay	ok	ok

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID :	1165557	Invitation Reference No. :	46.113.626.00.00.145.2025.W71.58
Closing Date and Time :	23-Nov-2025 10:00	Opening Date and Time :	23-Nov-2025 10:00
Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant		
Brief :	Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Local Government, Rural Development and Co-operatives	Division Name :	Local Government Division
Organization/Agency Name :	Dhaka Water Supply and Sewerage Authority (DWASA)	Procuring Entity :	Office of the EE, Savar-Keraniganj Well Field Plant
Tender Package No. and Description :	46.113.626.00.00.145.2025.W71 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		
Lot No. and Description :	1 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	R M Construction (Winner)	498234.658	437537.000	60697.658	12.183

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
R M Construction	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Nafees Imtiaz	Sudipta Kumar Ghosh	MD. ABDUL MAZID
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer(CC)	Superintending Engineer (cc)
PE Office	Office of the EE, Savar-Keraniganj Well Field Plant	Office of the EE, Savar-Keraniganj Well Field Plant	Water (R&D) Circle
Signed Tender Evaluation Report 3 On	24 Dec 2025 09:38	24 Dec 2025 09:37	24 Dec 2025 08:01
Comments	Okay	ok	ok

Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 1165557
Invitation Reference No. : 46.113.626.00.00.145.2025.W71.58
Closing Date and Time : 23-Nov-2025 10:00
Opening Date and Time : 23-Nov-2025 10:00
Procuring Entity : Office of the EE, Savar-Keraniganj Well Field Plant
Brief : Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1

Final Evaluation Report

Ministry Name : Ministry of Local Government, Rural Development and Co-operatives
Division Name : Local Government Division
Organization/Agency Name : Dhaka Water Supply and Sewerage Authority (DWASA)
Procuring Entity : Office of the EE, Savar-Keraniganj Well Field Plant
Tender Package No. and Description : 46.113.626.00.00.145.2025.W71 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1
Lot No. and Description : 1 & Painting of Boundary walls and installation of Barbed wires in different DTWs compound in IRP#1

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

R M Construction

Post Qualification Report	Clarification on Tenders
-	Clarification on Tender/Proposal has not taken place

Retention Money

As per PCC, The proportion of payments to be retained (%): 10.00

Performance Security**As per TDS, The Performance Security (%): 0.00****Recommended Summation of Performance Security (%) & Retention Money(%) by Tender Evaluation Committee's Chairperson****Recommended Summation of Performance Security (%) & Retention Money (%) (for Front Loading): 12.00****Recommended Retention Money (%) for Front Loading: 12.00****Recommended Performance Security Amount (%) for Front Loading: 0.00****TEC Members****TEC Members**

Name	Md. Nafees Imtiaz	Sudipta Kumar Ghosh	MD. ABDUL MAZID
Committee Role	Member	Member Secretary	Chairperson
Designation	Executive Engineer (CC)	Assistant Engineer(CC)	Superintending Engineer (cc)
PE Office	Office of the EE, Savar-Keraniganj Well Field Plant	Office of the EE, Savar-Keraniganj Well Field Plant	Water (R&D) Circle
Signed Tender Evaluation Report 4 On	24 Dec 2025 10:39	24 Dec 2025 10:40	24 Dec 2025 10:15
Comments	Okay	ok	ok