Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal 1166840 Invitation 46.113.433.00.00.2025-
ID: Reference No. : 26.68

Closing Date and .\ 5025 10:30 Opening Date ,; \,\ 5025 10:30
Time : and Time :

!Drocurlng Entity Office of the EE, Pagla Sewage Treatment Plant Divisioin, Dhaka WASA

Repair, maintenance & servicing of outfall electric sub-station with spare

Brief : parts.

Tender Opening Report 1

Ministry Name : Ministry of Local Division Local Government Division
Government, Rural Name :
Development and Co-
operatives
Organization/Agency Dhaka Water Supply and  Procuring Office of the EE, Pagla
Name : Sewerage Authority Entity : Sewage Treatment Plant
(DWASA) Divisioin, Dhaka WASA
Tender/Proposal W44/2025-26 & Repair, maintenance & servicing of outfall electric sub-
Package No. and station with spare parts.
Description :
Lot No. and Single & Repair, maintenance & servicing of outfall electric sub-station
Description : with spare parts.

Procurement Data

Procurement Type Funding By Budget Type Method
Limited Tendering
NCT GOB Revenue Method
Procurement Plan
Approving Authority Approval Status

Name: SHOWKAT MAHMOOD Approved
Designation: Chief Engineer
Role: AO

Office Name: Office of the EE, Pagla
Sewage Treatment Plant
Divisioin, Dhaka WASA

Organization: Dhaka Water Supply and
Sewerage Authority (DWASA)

Advertisement details
URL Publishing

Naurenanar Nlama Naumrenanar Nata 1IDI Damna



INGVWOpMNAaMTI 1Nali e INGVWONANMNTI wale

Daily Manabzamin 03-Nov-2025

The New Age 03-Nov-2025

The Daily Alokito 03-Nov-2025
Bangladesh

Tender/Proposal Date and Time
Date and Time of Publishing
02-Nov-2025 23:00

Opening Date and Time

Vil I ay©v

Original Date and Time
17-Nov-2025 10:30

Tender/Proposal Document

Documents
Sold/Downloaded

42 36

Nos. of Submissions

Nos. Withdrawn

0

Date

Date and Time of
Closing

17-Nov-2025 10:30

Nos. Substituted /
Modified

2


http://10.60.10.43:8080/officer/TOR1.jsp?tenderid=1166840&lotId=1841527&tendrepUserId=47999&tendrepUserTypeId=3&tendrepSessionId=3762321&tendrepIsInCompleteStatus=false&isPDF=true&xulfz=d4f8r5s1
http://10.60.10.43:8080/officer/TOR1.jsp?tenderid=1166840&lotId=1841527&tendrepUserId=47999&tendrepUserTypeId=3&tendrepSessionId=3762321&tendrepIsInCompleteStatus=false&isPDF=true&xulfz=d4f8r5s1
http://10.60.10.43:8080/officer/TOR1.jsp?tenderid=1166840&lotId=1841527&tendrepUserId=47999&tendrepUserTypeId=3&tendrepSessionId=3762321&tendrepIsInCompleteStatus=false&isPDF=true&xulfz=d4f8r5s1

Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal Invitation 46.113.433.00.00.2025-

ID: 1166840 Reference No. : 26.68

Closing Date and ;7 52025 10:30 Obernd DAt 17.Nov-2025 10:30
Time : and Time :
!Drocurlng Entity Office of the EE, Pagla Sewage Treatment Plant Divisioin, Dhaka WASA

Repair, maintenance & servicing of outfall electric sub-station with spare

Brief : parts.

Tender Opening Report 2

Ministry Name : Ministry of Local Division Local Government Division
Government, Rural Name :
Development and Co-
operatives
Organization/Agency Dhaka Water Supply and  Procuring Office of the EE, Pagla
Name : Sewerage Authority Entity : Sewage Treatment Plant
(DWASA) Divisioin, Dhaka WASA
Tender Package No. \W44/2025-26 & Repair, maintenance & servicing of outfall electric sub-
and Description : station with spare parts.
Lot No. and Single & Repair, maintenance & servicing of outfall electric sub-station
Description : with spare parts.

Tender Date and Time
Date and Time of Date and Time of Date and Time of Tender Validity Tender Security

Publishing Closing Opening Date Validity Date
02-Nov-2025 17-Nov-2025 17-Nov-2025 17-Mar-2026 14-Apr-2026
23:00 10:30 10:30

Tender Document

Documents Sold  Nos. of Submissions ~ Nos. Withdrawn i Sl

Modified
42 36 0 2
Tender
Name of Date and Tender Tender TS ] Security Ter_'nd_er
S. . . . Bank & . Validity
Tenderer / Time of  Security Security Valid
No . . Branch, upto
Consultant Submission  Type Amount upto
Date of Issue (Date)
(Date)
1 AK, 13-Nov- Pay 14000.00 Bank: NRB 14-Apr- 17-Mar-
ENTERPRISE 2025 20:40 = Order Commercial 2026 2026
Bank Limited
Branch:

Principal



A.K. International

A.M. International

Asha Traders

HOSSAINEE
ENTERPRISE

K.M.S.
Engineering Works

M AND A
CONSTRUCTION

17-Nov-
2025 09:58

10-Nov-
2025 21:11

14-Nov-
2025 23:21

16-Nov-
2025 21:34

17-Nov-
2025 07:46

14-Nov-
2025 23:19

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

Branch

13-Nov-2025

14:38

Bank: Uttara
Bank Limited
Branch: North
Shahjahanpur
Branch (UBL)
12-Nov-2025

16:03

Bank: NRB
Commercial

Bank Limited

Branch:

Rajendrapur-

Sub Branch

10-Nov-2025

12:17

Bank: NRB
Commercial

Bank Limited

Branch:

Postogola Sub

Branch

11-Nov-2025

19:03

Bank: BASIC
Bank Limited

Branch:
BASIC
KARWAN
BAZAR
BRANCH

13-Nov-2025

16:57

Bank: United

Commercial

Bank Limited

Branch:

NAWABPUR

BRANCH

16-Nov-2025

15:42

Bank:
Standard

Bank Limited
Branch: 200
Kawran Bazar
13-Nov-2025

17:43

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026



8

10

11

12

13

14

M.M. Engineering
Enterprise

M/S Al Wasi
Enterprise

M/s M.R Traders

M/S NASIR
ENTERPRISE

M/s Noor
Engineering

M/S RAFAYET
INTERNATIONAL

M/S SHADIN
ENTERPRISE

15-Nov-
2025 10:49

10-Nov-
2025 21:19

10-Nov-
2025 21:16

15-Nov-
2025 20:14

14-Nov-
2025 15:57

17-Nov-
2025 02:07

17-Nov-
2025 09:30

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

Bank: Janata
Bank PLC
Branch:
Kawran Bazar
Corporate
Branch
10-Nov-2025
14:47

Bank: NRB
Commercial
Bank Limited
Branch:
Rajendrapur-
Sub Branch
10-Nov-2025
12:16

Bank: NRB
Commercial
Bank Limited
Branch:
Rajendrapur-
Sub Branch
10-Nov-2025
12:17

Bank: NRB
Commercial
Bank Limited
Branch:
Donia Sub-
Branch
13-Nov-2025
13:33

Bank:
Standard
Bank Limited
Branch: 200
Kawran Bazar
12-Nov-2025
17:34

Bank: United
Commercial
Bank Limited
Branch:
Khilgaon
Branch
13-Nov-2025
15:44

Bank: NRB
Commercial
Bank Limited
Branch:

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026



15

16

17

18

19

20

M/S SHAKIL

INTERNATIONAL

M/S SM

INTERNATIONAL

M/S. N. ISLAM &

CO

M/S. AL HASIB
ENGINEERING &
TECHNOLOGY

M/S. Al Rashid

Enterprise

M/S. Keya
Builders

17-Nov-
2025 02:47

16-Nov-
2025 22:40

13-Nov-
2025 11:43

16-Nov-
2025 16:08

16-Nov-
2025 15:58

13-Nov-
2025 13:20

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

Siddheswari
Sub Branch

13-Nov-2025
13:36

Bank: United
Commercial
Bank Limited
Branch:
Khilgaon
Branch
13-Nov-2025
15:51

Bank: United
Commercial
Bank Limited
Branch:
NAWABPUR
BRANCH
16-Nov-2025
15:33

Bank: NRB
Commercial
Bank Limited
Branch:
Farmgate
Sub-Branch
11-Nov-2025
15:10

Bank: NRB
Commercial
Bank Limited
Branch:

Postogola Sub

Branch
13-Nov-2025
13:44

Bank: NRB
Commercial
Bank Limited
Branch:
Principal

Branch Islamic

Window
13-Nov-2025
13:57

Bank: NRB
Commercial
Bank Limited
Branch:
Farmgate
Sub-Branch

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026



21

22

23

24

25

26

27

M/S. MAHI & CO

M/S. Mouno
Construction

M/S. NAHID

ENGINEERING

M/s. Nasima
Enterprise

M/S. Raihan
Construction

M/S. Rigne
International

M/S. Shagor

16-Nov-
2025 01:50

16-Nov-
2025 18:12

17-Nov-
2025 01:53

16-Nov-
2025 23:00

16-Nov-
2025 16:30

16-Nov-
2025 21:34

15-Nov-

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

12-Nov-2025
11:26

Bank:
Standard
Bank Limited
Branch: 200
Kawran Bazar
12-Nov-2025
17:08

Bank:
Southeast
Bank Limited
Branch:
Joydebpur
Branch
16-Nov-2025
16:47

Bank: United
Commercial
Bank Limited
Branch:
Khilgaon
Branch
13-Nov-2025
15:33

Bank: United
Commercial
Bank Limited
Branch:
Khilgaon
Branch
13-Nov-2025
15:25

Bank: NRB
Commercial
Bank Limited
Branch:

Postogola Sub

Branch
13-Nov-2025
13:29

Bank: United
Commercial
Bank Limited
Branch:
NAWABPUR
BRANCH
16-Nov-2025
15:41

Bank: NRB

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-



28

29

30

31

32

33

Traders

M/s. Vola
Enterprise

MONJU
ENGINEERING &
TECHNOLOGY

NS
ENTERPRISE

NURJAHAN
ENTERPRISE

Power Centre
Company Ltd.

Ranu Enterprise

2025 21:33

17-Nov-
2025 02:05

10-Nov-
2025 20:48

16-Nov-
2025 23:25

16-Nov-
2025 22:56

16-Nov-
2025 21:37

16-Nov-
2025 15:46

Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

Pay
Order

14000.00

14000.00

14000.00

14000.00

14000.00

14000.00

Commercial
Bank Limited
Branch:
Rupnagar Sub
Branch
13-Nov-2025
17:28

Bank: United
Commercial
Bank Limited
Branch:
Khilgaon
Branch
13-Nov-2025
15:02

Bank:
Jamuna Bank
Limited
Branch:
Tejgaon
Branch JBL
10-Nov-2025
16:23

Bank: Janata
Bank PLC
Branch:
Kawran Bazar
Corporate
Branch
06-Nov-2025
16:16

Bank: United
Commercial
Bank Limited
Branch:
NAWABPUR
BRANCH
16-Nov-2025
15:36

Bank: SBAC
Bank Limited

Branch: Bijoy
Nagar Branch
16-Nov-2025

15:56

Bank:
Standard
Bank Limited
Branch: 200
Kawran Bazar
12-Nov-2025

2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026



34 RS Technocracy 16-Nov- Pay 14000.00
2025 17:02  Order

35 | Shakil Engineering 10-Nov- Pay 14000.00
Works 2025 13:03  Order

36 Technology Source  14-Nov- Pay 14000.00
2025 23:07  Order

S. No

[ N . N . N S N I N RS N G N . N . N S N . N T N G N e U A N A N A N . N - N

Opening Report Header
Name of Tenderer
A,K, ENTERPRISE
A.K. International
A.M. International
Asha Traders
HOSSAINEE ENTERPRISE
K.M.S. Engineering Works
M AND A CONSTRUCTION
M.M. Engineering Enterprise
M/S Al Wasi Enterprise
M/s M.R Traders
M/S NASIR ENTERPRISE
M/s Noor Engineering
M/S RAFAYET INTERNATIONAL
M/S SHADIN ENTERPRISE
M/S SHAKIL INTERNATIONAL
M/S SM INTERNATIONAL
M/S. N. ISLAM & CO
M/S. AL HASIB ENGINEERING & TECHNOLOGY
M/S. Al Rashid Enterprise

17:02

Bank: Agrani
Bank Limited
Branch:
Rampura TV
Br.
16-Nov-2025
13:50

Bank: Agrani
Bank Limited
Branch:
Panthapath Br
10-Nov-2025
11:05

Bank: NRB
Commercial
Bank Limited
Branch:
Farmgate
Sub-Branch
12-Nov-2025
17:54

14-Apr-
2026

14-Apr-
2026

14-Apr-
2026

17-Mar-
2026

17-Mar-
2026

17-Mar-
2026

Quoted Amount (in BDT)

473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093



[ N . N . N G N . U R N . U A N R N N N S S N R N e N . U . N -

M/S. Keya Builders

M/S. MAHI & CO

M/S. Mouno Construction
M/S. NAHID ENGINEERING
M/s. Nasima Enterprise

M/S. Raihan Construction
M/S. Rigne International

M/S. Shagor Traders

M/s. Vola Enterprise

MONJU ENGINEERING & TECHNOLOGY
N S ENTERPRISE
NURJAHAN ENTERPRISE
Power Centre Company Ltd.
Ranu Enterprise

RS Technocracy

Shakil Engineering Works

Technology Source

Opening Report Footer

473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093



Price Comparison Report

Tender/Proposal Detail

Tender/Proposal

ID :

Closing Date and

Time :

1166840

17-Nov-2025 10:30

Invitation
Reference No. :

Opening Date

46.113.433.00.00.2025-

and Time :

26.68

17-Nov-2025 10:30

!:’rocurlng Entity Office of the EE, Pagla Sewage Treatment Plant Divisioin, Dhaka WASA

Brief :

Rank

L1

L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1
L1

L1
L1
L1

Repair, maintenance & servicing of outfall electric sub-station with spare

parts.

Evaluation Report Header

Name of Tenderer

M/S RAFAYET
INTERNATIONAL (Winner)

A,K, ENTERPRISE

A.K. International

A.M. International

Asha Traders

HOSSAINEE ENTERPRISE
K.M.S. Engineering Works

M AND A CONSTRUCTION
M.M. Engineering Enterprise
M/S Al Wasi Enterprise

M/s M.R Traders

M/S NASIR ENTERPRISE
M/s Noor Engineering

M/S SHADIN ENTERPRISE

M/S SHAKIL INTERNATIONAL

M/S SM INTERNATIONAL
M/S. N. ISLAM & CO

M/S. AL HASIB
ENGINEERING &
TECHNOLOGY

M/S. Al Rashid Enterprise
M/S. Keya Builders
M/S. MAHI & CO

Official
Est Cost

498041.151

498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151
498041.151

498041.151
498041.151
498041.151

Quoted

Amount (in

BDT)
473139.093

473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093

473139.093
473139.093
473139.093

Deviation
Amount

24902.058

24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058

24902.058
24902.058
24902.058

% of
Deviation

5.000

5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000

5.000
5.000
5.000



L1
L1
L1
L1
L1
L1
L1
L1

L1
L1
L1
L1
L1
L1
L1

M/S. Mouno Construction

M/S. NAHID ENGINEERING

M/s. Nasima Enterprise
M/S. Raihan Construction
M/S. Rigne International
M/S. Shagor Traders
M/s. Vola Enterprise

MONJU ENGINEERING &
TECHNOLOGY

N S ENTERPRISE
NURJAHAN ENTERPRISE

Power Centre Company Ltd.

Ranu Enterprise
RS Technocracy
Shakil Engineering Works

Technology Source

Evaluation Report Footer

498041.
498041.
498041.
498041.
498041.
498041.
498041.
498041.

498041.
498041.
498041.
498041.
498041.
498041.
498041.

151
151
151
151
151
151
151
151

151
151
151
151
151
151
151

473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093

473139.093
473139.093
473139.093
473139.093
473139.093
473139.093
473139.093

24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058

24902.058
24902.058
24902.058
24902.058
24902.058
24902.058
24902.058

5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000

5.000
5.000
5.000
5.000
5.000
5.000
5.000



