

ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ 'ওয়াসা ভবন'
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫



উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

স্মারক নং-৪৬.১১৩.১০৩.০০.০০.০৫০.২০১৫/১০০

তারিখঃ ২৯/০১/২০২৩

বরাবর,

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

SWTP (M)

ঢাকা ওয়াসা।



বিষয় : টেন্ডার/ডিসপেন্স/বিজ্ঞপ্তি/নিয়োগ বিজ্ঞপ্তি/বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেন্ডার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসংগে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপ :

ক্রঃ নং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The Financial Express	২৬/০৭/২০২৩	৩৬/২০২৩
২।	২য় প্রজ্ঞাপন ২০২৩	"	"
৩।	৩য় প্রজ্ঞাপন ২০২৩	"	"

২৯/০১/২০২৩

এ. এম. মোস্তফা তারেক
উপ-প্রধান জনতথ্য কর্মকর্তা
ঢাকা ওয়াসা।

সংযুক্তি : বর্ণনামতে।

AE/ ৩১/০১/২৩



DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com



Memo No: 46.113.431.00.00.01.2022.478

Date: 25/01/2023

e-Tender Notice

Sl No.	Tender ID (from e-GP Portal)	Name of Tender
1.	781672	Repairing and maintenance of Out side boundary wall South-east Side of SWTP, Phase-1.
2.	781635	Construction of rest room at Sarulia Ansar camp of SWTP.
3.	781626	Construction of toilet at Sarulia Ansar camp of SWTP.
4.	781624	Construction of Septic tank at Ansar Camp of SWTP, Phase-3.
5.	781623	Construction of MS Shade beside Sludge lagoon of SWTP Phase-1.
6.	781616	Supply of floor tiles with related service for Officers quarter No-1 (2nd & 3rd floor) of SWTP, Phase-1.
7.	781615	Repairing and Maintenance works of roofs at different building of SWTP Phase-1.
8.	779269	Supply of Sound system and related service at Conference room of SWTP Phase-1.
9.	774675	Supply of 08 (eight) set 200/250 mm dia e-PRV, flow meter & related service for transmission network.
10.	774128	Repairing & Maintenance work of expansion joint with filling materials at different building of SWTP Phase-2.
11.	774114	Repair, Maintenance & Painting work of south side boundary wall at SWTP Phase-1.
12.	768268	Annual Maintenance of e-PRV, e-Flowmeter and RTU SCADA system of SWTP Water transmission network at MODS Zone-1, 5 & 7 area.
13.	767278	Repairing and maintenance of Out side boundary wall North-east Coner of SWTP, Phase-1
14.	767275	Repairing and maintenance of Out side boundary wall North side of SWTP, Phase-1.
15.	767274	Repairing, Maintenance & Painting work of existing RCC security post at SWTP Phase-1.
16.	767271	Land Development of Ansar camp East side aera of SWTP, Phase-3.
17.	767258	Land Development of Ansar camp west side aera of SWTP, Phase-3
18.	767256	Repairing & Maintenance Loading unloading Chemical MS shade at SWTP Phase-1
19.	767254	Supply of MS Shade and related service at Car Parking of SWTP Phase-1.
20.	767250	Supply of spare parts for e-PRV, flow meter, RTU and SCADA system of water transmission network of SWTP.
21.	767248	Supply of Stair and related service at Generator building of SWTP, Phase-1.
22.	767246	Supply, Installation of different types e-PRV related flange adaptor & tel Peach for water transmission network.
23.	767245	Supply of Stair and related service at Raw water building of SWTP, Phase-1.
24.	767244	Repairing, Maintenance & Painting work of single generator building (back side of admin building) at SWTP Phase-1.
25.	779297	Repairing & Maintenance work of window and door at Generator building of SWTP Phase-1.
26.	767218	Repairing and maintenance of barbed wire on boundary wall (south-east) of SWTP Phase-1.
27.	767166	Supply of Car/Microbus including fuel, driver, routine service for SWTP (M) on hire & rental basis.
28.	767159	Construction of Kitchen Room at Sarulia Ansar Camp.
29.	767079	Construction of RCC Sunshed & Maintenance of rain water pipe at different places of SWTP Phase-2.
30.	767061	Repairing, Maintenance & Painting work operation building ground floor (in side) at SWTP Phase-2.
31.	765076	Repairing, Maintenance & Painting work operation building 1st floor (in side) at SWTP Phase-2.
32.	765040	Repairing, Maintenance & Painting work operation building 1st floor (out side) at SWTP Phase-2.
33.	765037	Repairing Maintenance & Painting work operation building ground floor (out side) at SWTP Phase-2.
34.	764988	Supplying of false ceiling with related service for replacement of damaged ceiling SCADA building & Admin building at SWTP phase-2.
35.	764980	Re-construction of Boundary wall at different Points of DND Canal (Package No.-01), Ch. 2+191 meter to 2+256 meter) Total Length=65 meter.
36.	764954	Construction of New Toilet at Ansar Camp of SWTP Phase 3

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka Wasa, Dhalpur, Dhaka-1204.
e-mail : ee.swtp.mn@gmail.com



Memo No. 46.113.431.00.00.01.2022.478

Date : 25/01/2023

e-Tender Notice

Sl. No.	Tender ID (from e-GP Portal)	Name of Tender
1.	781672	Repairing and Maintenance of the Out Side boundary wall South-East Side of Swtp, Phase-1.
2.	781635	Construction of rest room at Sarulia Ansar Camp of SWTP.
3.	781626	Construction of Toilet at Sarulia Ansar Camp of SWTP.
4.	781624	Construction of Septic tank at Ansar Camp of SWTP, Phase-3.
5.	781623	Construction of MS Shade Beside Sludge lagoon of SWTP Phase-1.
6.	781616	Supply of Floor tiles with related service for Officers Quarter No-1 (2nd & 3rd floor) of SWTP, Phase-1.
7.	781615	Repairing and Maintenance works of roofs at different building of SWTP Phase-1.
8.	779269	Supply of Sound System and related service at Conference room of SWTP Phase-1.
9.	774675	Supply of 08(eight) set 200/250 mm dia e-Prv, flow meter & related service for transmission network.
10.	774128	Repairing & Maintenance work of expansion joint with filling materials at different building of SWTP phase-2.
11.	774114	Repair, Maintenance & Painting work of south side boundary wall at SWTP Phase-1.
12.	768268	Annual Maintenance of e-PRV, e-Flowmeter and RTU SCADA system of SWTP Water transmission netowrk at MODS Zone-1, 5 & 7 area.
13.	767278	repairing and maintenance of out side boundary wall North-east Coner of SWTP, Phase-1
14.	767275	repairing and maintenance of out side boundary wall North side of SWTP, Phase-1.
15.	767274	Repairing, Maintenance & Painting work of existing RCC security post at SWTP Phase-1.
16.	767271	Land Development of Ansar camp East Side area of SWTP, Phase-3.
17.	767258	Land Development of Ansar camp west side area of SWTP, Phase-3
18.	767256	Repairing & Maintenance Loading unloading Chemical MS Shade at SWTP Phase-1
19.	767254	Supply of MS Shade and related service at Car Parking of SWTP Phase-1.
20.	767250	Supply of spare parts for e-PRV, flow meter, RTU and SCADA system of water transmission network of SWTP.
21.	767248	Supply of Stair and related service at Generator Building of SWTP, Phase-1
22.	767246	Supply, Installation of different types e-PRV related flange adaptor & tel Peach for water transmission netowork.
23.	767245	Supply of Stair and related service at Raw water building of SWTP Phase-1.
24.	767244	Repairing, Maintenance & Painting work of single generator building (back side of admin building) at SWTP Phase-1.
25.	769297	Repairing & Maintenance work of window and door at Generator building of SWTP Phase-1.
26.	767218	Repairing and maintenance of barbed wire on boundary wall (South-East) of SWTP Phase-1.
27.	767166	Supply of Car/Microbus including fuel, driver, routine service for SWTP (M) on hire & rental basis.
28.	767159	Construction of Kitchen Room at Sarulia Ansar Camp.
29.	767079	Construction of RCC Sunshed & Maintenance of rain Water pipe at different places of SWTP Phase-2.
30.	767061	Repairing, Maintenance & Painting Work Operation Building Ground Floor (In side) at SWTP Phase-2.
31.	765076	Repairing, Maintenance & Painting Work Operation Building 1st Floor (In side) at SWTP Phase-2.
32.	765040	Repairing, Maintenance & Painting Work Operation Building 1st Floor (out side) at SWTP Phase-2.

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (maintanance)
Dhaka WASA, Dharpur, Dhaka-1204.
e-mail:ee.swtp.mn@gmail.com



শেখ হাসিনার মূলনীতি
গ্রাম শহরের উন্নতি

Memo No: 46.113.431.00.00.01.2022.478

Date: 25/01/2023

e-Tender Notice

Sl No	Tender ID (from e-GP Portal)	Name of Tender
1.	781672	Repairing and maintenance of Out side boundary wall South-east Side of SWTP, Phase 1.
2.	781635	Construction of rest room at Sarulia Ansar camp of SWTP
3.	781626	Construction of toilet at Sarulia Ansar camp of SWTP.
4.	781624	Construction of Septic tank at Ansar Camp of SWTP, Phase-3.
5.	781623	Construction of MS Shade beside Sludge lagoon of SWTP Phase-1.
6.	781616	Supply of floor tiles with related service for Officers quarter No-1 (2nd & 3rd floor) of SWTP, Phase-1.
7.	781615	Repairing and Maintenance works of roofs at different building of SWTP Phase-1.
8.	779269	Supply of Sound sytem and related service at Conference room of SWTP Phase-1.
9.	774675	Supply of 08 (eight) set 200/250 mm dia e-PRV, flow meter & related service for transmission network
10.	774128	Repairing & Maintenance work of expansion joint with filling materials at different building of SWTP Phase-2.
11.	774114	Repair, Maintenance & Painting work of south side boundary wall at SWTP Phase-1.
12.	768268	Annual Maintenance of e-PRV, e-Flowmeter and RTU SCADA system of SWTP Water transmission network at MODS Zone-1, 5 & 7 area.
13.	767278	Repairing and maintenance of Out side boundary wall North-east Coner of SWTP, Phase-1
14.	767275	Repairing and maintenance of Out side boundary wall North side of SWTP, Phase-1.
15.	767274	Repairing, Maintenance & Painting work of existing RCC security post at SWTP Phase-1.
16.	767271	Land Development of Ansar camp East side aera of SWTP, Phase-3.
17.	767258	Land Development of Ansar camp west side aera of SWTP, Phase-3
18.	767256	Repairing & Maintenance Loading unloading Chemical MS shade at SWTP Phase-1
19.	767254	Supply of MS Shade and related service at Car Parking of SWTP Phase- 1.
20.	767250	Supply of spare parts for e-PRV, flow meter, RTU and SCADA system of water transmission network of SWTP.
21.	767248	Supply of Stair and related service at Generator building of SWTP, Phase-1.
22.	767246	Supply, Installation of different types e-PRV related flange adaptor & tel Peach for water transmission network.
23.	767245	Supply of Stair and related service at Raw water building of SWTP, Phase-1.
24.	767244	Repairing, Maintenance & Painting work of single generator building (back side of admin building) at SWTP Phase-1.
25.	779297	Repairing & Maintenance work of window and door at Generator building of SWTP Phase-1.
26.	767218	Repairing and maintenance of barbed wire on boundary wall (south-east) of SWTP Phase-1.
27.	767166	Supply of Car/Microbus including fuel, driver, routine service for SWTP (M) on hire & rental basis.
28.	767159	Construction of Kitchen Room at Sarulia Ansar Camp.
29.	767079	Construction of RCC Sunshed & Maintenance of rain water pipe at different places of SWTP Phase-2.
30.	767061	Repairing, Maintenance & Painting work operation building ground floor (in side) at SWTP Phase-2.
31.	765076	Repairing, Maintenance & Painting work operation building 1st floor (in side) at SWTP Phase-2.
32.	765040	Repairing, Maintenance & Painting work operation building 1st floor (out side) at SWTP Phase-2.
33.	765037	Repairing, Maintenance & Painting work operation building ground floor (out side) at SWTP Phase-2.
34.	764988	Supplying of false ceiling with related service for replacement of damaged ceiling SCADA building & Admin building at SWTP phase-2.
35.	764980	Re-construction of Boundary wall at different Points of DND Canal (Package No.-01), Ch. 2+191 meter