



ঢাকা পানি সরবরাহ ও পয়ঃ নিষ্কাশন কর্তৃপক্ষ
ব্যবস্থাপনা পরিচালকের কার্যালয়
জনতথ্য বিভাগ, ঢাকা ওয়াসা
৯৮, কাজী নজরুল ইসলাম এভিনিউ, ঢাকা-১২১৫



উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

স্মারক নং-৪৬.১১৩.১০৩.০০.০০.০৫০.২০১৫- ২১৩

তারিখ: ০২/০৩/২০২৩

বরাবর

তত্ত্বাবধায়ক প্রকৌশলী/প্রকল্প পরিচালক/নির্বাহী প্রকৌশলী

SWTP(M),

ঢাকা ওয়াসা।



বিষয় : টেভার/ডিসপ্লে/বিজ্ঞপ্তি/ বিজ্ঞাপনের মূল পেপার কাটিং/ফটোকপি প্রেরণ প্রসঙ্গে।

পত্রিকায় প্রকাশের নিমিত্ত আপনার বিভাগ হতে জনতথ্য বিভাগে প্রেরিত টেভার/বিজ্ঞপ্তি সমূহের মূল পেপার কাটিং/ফটোকপি সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে এতদসংগে প্রেরণ করা হ'ল। পত্রিকার নাম, প্রকাশের তারিখ ও বিজ্ঞপ্তির নম্বর নিম্নরূপঃ


ক্রঃনং	পত্রিকার নাম	বিজ্ঞপ্তি প্রকাশের তারিখ	বিজ্ঞপ্তি নম্বর
১।	The Dhaka Tribune	০২/০৩/২০২৩	৭৭/১০২৬
২।	দুঃ সময়	"	"
৩।	দুঃ সময়	"	"

সংযুক্তি : বর্ণনামতে।

সত্যায়িত


২২/০৩/২৩

মোঃ শফিউল আনাম
সহকারী প্রকৌশলী
সাঃ পাঃ শোঃ (রক্ষণাবেক্ষণ)
ঢাকা ওয়াসা।


০২/০৩/২০২৩

এ. এম. মোস্তফা তারেক
উপ-প্রধান জনতথ্য কর্মকর্তা
ঢাকা ওয়াসা।

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204
e-mail: ee.swtp.mn@gmail.com



Date: 28/02/2023

Encl No 46.113.431.00.00.01.2022.550

e-Tender Notice

No.	Tender ID (from e-GP Portal)	Name of Tender
1	796065	Repairing and maintenance of Float & Fiber Cone at Surface aeration zone-1 of DND Canal.
2	795871	Construction of connecting bridge between two Generator building of SWTP, Phase-1.
3	795321	Installation of net-bamboo fencing in front twin boxculvert at Mridhabari of DND canal.
4	795255	Procurement of 800 Metric Ton Aluminium Sulphate [(Water Soluble Al2O3 Minm.17% for water treatment of SWTP (Phase-1) Package-04/2022-23)].
5	795168	Construction of walk way West Side of work shop building at SWTP Phase-1.
6	795166	Construction of walk way South Side of work shop building at SWTP Phase-1.
7	795165	Construction of Support Frame for loading-unloading of aerator motor at aeration zone-1, 2 & 3 under SWTP.
8	795164	Dredging of DND canal to enhance raw water conveyance capacity and disposal of dredged material (from Ch 2+480 km to Ch 2+760km=280m) [Package No-2] Job No-M-07/22-23.
9	783843	Dredging of DND canal to enhance raw water conveyance capacity and disposal of dredged material (from Ch 2+191 km to Ch 2+480 km = 289m) [Package No-1] Job No-M-07/22-23.

ওয়াসা-জ:ত: ৭৩/২০২৩

DG-361/23 (6x4)

Dhaka Tribune
02/03/2023

(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

সত্যায়িত

23/06/20

মোঃ শফিউল আলম
সহকারী প্রকৌশলী
সাঃ পাঃ শোঃ (রক্ষনাবেক্ষন)
ঢাকা ওয়াসা।

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com



Date: 28/02/2023

e-Tender Notice

ID	Name of Tender
55	Repairing and maintenance of Float & Fiber Cone at Surface aeration zone-1 of DND Canal.
71	Construction of connecting bridge between two Generator building of SWTP, Phase-1.
21	Installation of net-bamboo fencing in front twin boxculvert at Mridhabari of DND canal.
255	Procurement of 800 Metric Ton Aluminium Sulphate [(Water Soluble Al ₂ O ₃ Minm.17% for water treatment of SWTP (Phase-1) Package-04/2022-23)].
168	Construction of walk way West Side of work shop building at SWTP Phase-1.
166	Construction of walk way South Side of work shop building at SWTP Phase-1.
5165	Construction of Support Frame for loading-unloading of aerator motor at aeration zone-1, 2 & 3 under SWTP.
5164	Dredging of DND canal to enhance raw water conveyance capacity and disposal of dredged material (from Ch 2+480 km to Ch 2+760km=280m) [Package No-2] Job No-M-07/22-23.
83843	Dredging of DND canal to enhance raw water conveyance capacity and disposal of dredged material (from Ch 2+191 km to Ch 2+480 km=289m) [Package No-1] Job No-M-07/22-23.

(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

Dhaka WASA

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

সত্যায়িত

২০/০৬/২৩

মোঃ শফিউল আলম
সহকারী প্রকৌশলী
সাঃ পাঃ শোঃ (রক্ষণাবেক্ষণ)
ঢাকা ওয়াসা।

16. 1429 RS
Bogura.

আদালতের মাধ্যমে জেলা
কারাগারে পাঠানো হয়েছে।

বিদ্যালয়টি বিশেষত কিছু বেশি স্থায়ী রয়েছে যা সাধারণত অভিভাবকদের মনপুত
নিরাপত্তা ও শিক্ষার শৃঙ্খলা বজায় রাখে। ছেলে ও মেয়েদের ফাউন্ট দল।

DHAKA WATER SUPPLY AND SEWERAGE AUTHORITY

Office of the Executive Engineer
Saidabad Water Treatment Plant (Maintenance)
Dhaka WASA, Dhalpur, Dhaka-1204.
e-mail: ee.swtp.mn@gmail.com

শেখ হাসিনার মূলনীতি
গ্রাম গহরের উন্নতি

Date: 28/02/2023

no No: 46.113.431.00.00.01.2022.550

e-Tender Notice

Tender ID (from e- GP Portal)	Name of Tender
796065	Repairing and maintenance of Float & Fiber Cone at Surface aeration zone-1 of DND Canal.
795871	Construction of connecting bridge between two Generator building of SWTP, Phase-1.
795321	Installation of net-bamboo fencing in front twin boxculvert at Mridhabari of DND canal.
795255	Procurement of 800 Metric Ton Aluminium Sulphate [(Water Soluble Al ₂ O ₃ Minm.17% for water treatment of SWTP (Phase-1) Package-04/2022-23)].
795168	Construction of walk way West Side of work shop building at SWTP Phase-1.
795166	Construction of walk way South Side of work shop building at SWTP Phase-1.
795165	Construction of Support Frame for loading-unloading of aerator motor at aeration zone-1, 2 & 3 under SWTP.
795164	Dredging of DND canal to enhance raw water conveyance capacity and disposal of dredged material (from Ch 2+480 km to Ch 2+760km=280m) [Package No-2] Job No-M-07/22-23.
783843	Dredging of DND canal to enhance raw water conveyance capacity and disposal of dredged material (from Ch 2+191 km to Ch 2+480 km=289m) [Package No-1] Job No-M-07/22-23.

(Syed Mostakim Hossain)
Executive Engineer
Saidabad WTP (Maintenance)
Dhaka WASA

ওয়ার্ড-জ:ত-৭৩/২০২৩
ডি-০৭৬/২০২৩ (৬'X৪ক)

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

সত্যায়িত

22/06/23

মোঃ শফিউল আদাম
সহকারী প্রকৌশলী
সাঃ পাঃ শোঃ (রক্ষনাবেক্ষন)
ঢাকা ওয়াসা।